



Addendum #1

extra work

This Addendum is made and entered into by Vision Technology Solutions, LLC ("Contractor") and City of Grand Island, Nebraska ("Client") as of the date of full execution.

Contractor and Client hereby mutually acknowledge and agree that:

1. This Addendum is entered into pursuant to the visionLive™ Subscription Services Agreement by and between Client and Contractor. This Addendum is incorporated into the Agreement.
2. The Agreement, including all other terms and conditions therein, shall continue in effect.
3. In the event of any conflict or inconsistency between the provisions of this Addendum and the Agreement, the provisions of this Addendum shall control only to the extent of the services provided in this Addendum, and not any other subject matter covered by the Agreement.

Included Services

Navigation and Graphic Design with Responsive Design.

The Contractor will consult with Client on how to organize Client website content. Based on this consultation, the Contractor will create a homepage layout wireframe that shows the placement of key information and dynamic content. The Client will review the homepage layout wireframe and may provide feedback to Contractor. The Contractor will then provide Client with one draft homepage design concept via Client-accessible software or as an email attachment ("**Delivery**"). The Contractor will revise the homepage design concept. After Client reviews the final homepage design concept, the Contractor will provide three interior page designs per standard layouts available through Contractor's template builder and VCMS widget requirements. The Contractor will deliver the following:

- One homepage layout wireframe
- Updated sitemap
- One homepage design concept
- Approved homepage design
- Up to three interior page templates
- Responsive Design

Responsive Website Design with visionDesigner™

Client's website will be implemented with Responsive Web Design (RWD) ensuring content automatically resizes to fit mobile, tablet and monitor screens. RWD is about crafting sites to provide the best viewing and interaction experience across the wide range of devices that website visitors view your site from. This makes easy reading and navigation with a minimum of resizing, panning, and scrolling by dynamically moving and arranging the page elements as well as reducing their size to best accommodate the screen dimensions instead of being hard coded to specific devices. While RWD will make the website viewable across all devices, Client may need to adjust content for readability and to improve usability on smaller screens. visionMobile Designer™ enables Client to move, hide and reorder content to create an optimized mobile view of the website.



Design Theme Update.

Client's design themes will be updated (color scheme, page layouts, and menus) based on the graphic redesign. The following design themes will be updated:

- Heartland Public Shooting Park
- Grand Island Public Library
- Island Oasis
- Jackrabbit Run Golf Course

Extra Work Fees

Client agrees to pay Contractor as follows:

1. Price. Contractor agrees to perform work set forth in this Addendum for \$12,000.
2. Payment. Contractor will submit itemized invoices to Client for the payments required by this Section, and all invoices will be due and payable by Client within 30 days:
 - (a) An initial payment equal to 50% of the total cost; and
 - (b) A payment equal to 50% of the total cost upon completion of the work set forth in this Addendum.


IN WITNESS WHEREOF, the Parties have caused this Addendum to be signed by their duly authorized representatives and given effect as of the last signature date below (the "**Effective Date**").


"Client"

"Contractor"

CITY OF GRAND ISLAND

VISION TECHNOLOGY SOLUTIONS, LLC, DBA VISION INTERNET PROVIDERS

Signature: 
 Name: Jeremy L. Jensen
 Title: Mayor
 Date: 4/18/2016

Signature: 
 Name: Michael Hermann Truex
 Title: Vice-President, Finance
 Date: 4/11, 2016