OLSSON e

ASSOCIATES

LETTER AGREEMENT
FOR PROFESSIONAL SERVICES

October 10, 2017

City of Grand Island
Attn: Keith Kurz

100 East First Street
Grand Island, NE 68802

Re: LETTER AGREEMENT FOR PROFESSIONAL SERVICES
Old Potash Highway Roadway Improvements (the “Project”)
Grand Island, NE

Dear Mr. Kurz:

It is our understanding that the City of Grand Island, NE (“Client”) requests Olsson Associates,
Inc. (“Olsson”) to perform the services described herein pursuant to the terms of this Letter
Agreement for Professional Services, Olsson’s General Provisions and any exhibits attached
hereto (all documents constitute and are referred to herein as the “Agreement”) for the Project.

Olsson has acquainted itself with the information provided by Client relative to the Project and
based upon such information offers to provide the services described below for the Project.
Client warrants that it is either the legal owner of the property to be improved by this Project or
that Client is acting as the duly authorized agent of the legal owner of such property. Client
acknowledges that it has reviewed the General Provisions and any exhibits attached hereto,
which are expressly made a part of and incorporated into the Agreement by this reference. In
the event of any conflict or inconsistency between this Letter Agreement, and the General
Provisions regarding the services to be performed by Olsson, the terms of the General
Provisions shall take precedence.

Olsson shall provide the following services (“Scope of Services”) to Client for the Project: as
more specifically described in “Scope of Services” attached hereto. Should Client request work
in addition to the Scope of Services, Olsson shall invoice Client for such additional services
(Optional Additional Services) at the standard hourly billing labor rate charged for those
employees actually performing the work, plus reimbursable expenses if any. Olsson shall not
commence work on Optional Additional Services without Client’s prior written approval.

Olsson agrees to provide all of its services in a timely, competent and professional manner, in

accordance with applicable standards of care, for projects of similar geographic location, quality
and scope.
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SCHEDULE FOR OLSSON’S SERVICES

Unless otherwise agreed, Olsson expects to perform its services under the Agreement as
follows:

Anticipated Start Date: October 12, 2017
Anticipated Completion Date:  August 24, 2018

Olsson will endeavor to start its services on the Anticipated Start Date and to complete its
services on the Anticipated Completion Date. However, the Anticipated Start Date, the
Anticipated Completion Date, and any milestone dates are approximate only, and Olsson
reserves the right to adjust its schedule and any or all of those dates at its sole discretion, for
any reason, including, but not limited to, delays caused by Client or delays caused by third
parties.

COMPENSATION

Client shall pay to Olsson for the performance of the Scope of Services, the actual time of
personnel performing such services, and all actual reimbursable expenses in accordance with
the Labor Billing Rate Schedule(s) and the Reimbursable Expense Schedule attached to this
Agreement. Olsson shall submit invoices on a monthly basis and payment is due within 30
calendar days of invoice date.

If applicable: Olsson’s Scope of Services will be provided on a time and expense basis not to

exceed § 249,963.26.

TERMS AND CONDITIONS OF SERVICE

We have discussed with you the risks, rewards and benefits of the Project, the Scope of
Services, and our fees for such services and the Agreement represents the entire
understanding between Client and Olsson with respect to the Project. The Agreement may only
be modified in writing signed by both parties.

Client's designated Project Representative shall be Keith Kurz.
If this Agreement satisfactorily sets forth your understanding of our agreement, please sign in
the space provided below. Retain one original for your files and return an executed original to

Olsson. This proposal wili be open for acceptance for a period of 30 days from the date set
forth above, unless changed by us in writing.
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OLSSON ASSOCIATES, INC.

By

Shane A. King

By signing below, you acknowledge that you have full authority to bind Client to the terms of the
Agreement. If you accept the terms set forth herein, please sign:

CITY OF GRAND ISLAND, NE

By &M L}QW\
Signdtuke =

print Name | JLF L1 Yy L. Jinten

Title I‘f (ki ."J/L A Dated l ) lZ 0177

Attachments %
General Provisions
Scope of Services !eb

Project Schedule
Fee Summary
Reimbursable Expense Schedule
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GENERAL PROVISIONS

These General Provisions are attached to and made a part of
the respective Letter Agreement or Master Agreement, dated
Qctober 10, 2017 between City of Grand Island, NE {“Client”)
and Olsson Associates, Inc. ("Olsson”) for professional services
in connection with the project or projects arising under such
Letier Agreement or Master Agreement {the “Project{s)").

As used herein, the term "this Agreement" refers to these
General Provisions, the applicable Letter Agreement or Master
Agreement, and any other exhibits or attachments therefo as if
they were part of one and the same decument.

SECTION 1—OESSON'S SCOPE OF SERVICES

Olsson's scope of services for the Project!s} is set forth in the
applicable Letter Agreement or Master Agreement {"Scope of
Services").

SECTION 2—ADDITIONAL SERVICES

2.1 Unless otherwise expressly included, Scope of
Services does not include the categories of additional services
set forth in Sections 2.2 and 2.3.

2.2 If Client and Olsson mutually agree for Olsson to
perform any optional additional services as set forth in this
Section 2.2 {"Optional Additional Services”), Client will provide
written approval of the agreed-upon Optional Additional
Services, and Olsson shall perform or obtain from others such
services and will be entitled to an increase in compensation at
rates provided in this Agreement. Olsson may elect not to
perform all or any of the Optional Additional Services without
cause or expianation:

2.2.1 Preparation of applications and supporting
dacuments for governmentaf financial support of the Praject(s);
preparation or review of environmental studies and related
services; and assistance in obtaining environmental approvals.

222 Services to make measured drawings of or to
investigate existing conditions of facilities.

223 Services resulting from changes in the general
scope, extent or character of the Project(s) or major changes in
dacumentation previously accepted by Client where changes
are due o causes beyond Olsson's control.

224 Services resulting from the discovery of
conditions or circumstances which were not contemplated by
Olsson at the commencement of this Agreement. Olssen shall
notify Client of the newly discovered conditions or
circumstances and Client and Olsson shall renegotiate, in good
faith, the compensation for this Agreement, if amended terms
cannot be agreed upon, Olsson may terminate this Agreement
and Olsson shall be paid for its services through the date of
termination.

2.2.5 Providing renderings or models,

2.2.6 Preparing documents for alternate  bids
requested by Client.
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227 Analysis of operations, mainiengnce or
overhead expenses; value engineering; the preparaticn of rate
schedules; eamings or expense statements; cash flow or
economic evaluations or; feasibilty studies, appraisals or
valuations.

2.2.8 Furnishing the services of independent
professional associates or consuitants for work beyond the
Scope of Services.

229 Services necessary due to the Client's award of
more than one prime contract for the Project(s); services
necessary due to the construction contract containing cost plus
or incentive-savings provisions; services necessary in order to
arrange for performance by persons other than the prime
contractor; or those services necessary to administer Client's
contract{s).

2210 Services in connection with staking out the work
of contractor(s}).

2.2.11 Services during out-of-fown travel or visits to the
site beyond those specifically identified in this Agreement.

2.2.12 Preparation of operating and maintenance
manuals.

2.2.13 Services to redesign some or all of the
Project{s}.

2.2.14 Preparing to serve or serving as a consultant or
witness or assisting Client with any litigation, arbitration or other
fegal or administrative proceeding.

2.2.15 Bervices relating to Construction Observation,
Certification, Inspection, Censtruction Cost Estimating, project
observation,  construction management, construction
scheduling, construction phasing or review of Contractor's
performance means or methods.

2.3 Whenever, in #ts sole discretion, Olsson determines
additional services as set forth in this Section 2.3 are necessary
to avoid a delay in the completion of the Project(s) (“Necessary
Additional Services"), Olsson shall perform or obtain from others
such services without waiting for specific instructions from
Ciient, and Olsson will be entitled to an increase in
compensation for such services at the standard hourly bifling
rate charged for those employees performing the services, plus
reimbursable expenses, if any:

2.31 Services in connection with work directive
changes andfor change orders directed by the Client to any
contraciors.

232 Services in making revisions to drawings and
specifications occasioned by the acceptance of substitutions
proposed by contractor(s); services after the award of each
contract in evaluating and determining the acceptability of an
unreasonable or excessive number of substitutions proposed by
contractor(s), or evalualing an unreasonable or extensive
rumber of claims submiited by contractor{s) or others in
connection with the Project(s).
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233 Services resulting from significant delays,
changes or price increases occuring as a direct or indirect result
of material, equipment or energy shortages.

2.3.4 Additional or extended services duting
construction made necessary by (1) work damaged duwing
construction, {2) a defective, inefficient or neglected work by any
contractor, (3) acceleration of the progress schedule involving
services beyond normal working hours, or (4) default by any
contractor.

SECTION 3—CLIENT'S RESPONSIBILITIES

3.1. Client shall provide all criteria and full information as to
Client's requirements for the Project(s}; designate and identify in
writing a person te act with authority on Client's behalf in respect
of all aspects of the Project(s); examine and respond promptly
fo Qlsson's submissions; and give prompt written natice to
Olsson whenever Client observes or otherwise becomes aware
of any defect in the Olsson’s services.

3.2 Client agrees to pay Olsson the amounts due for
services rendered and expenses within thirty (30) days after
Olsson has provided its invoice for such services. In the event
Client disputes any invoice item, Client shall give Olsson written
notice of such disputed item within fifteer (15) days after receipt
of such invoice and shall pay to Olsson the undisputed portion of
the invoice according to the provisions hereof. If Client fails to pay
any invoiced amounts when due, interest will accrue on each
unpaid amount at the rate of thirteen percent (13%;) per annum
from the date due until paid according to the provisions of this
Agreement. Interest shall not be charged on any disputed invoice
itemn which is finally resolved in Client's favor. Payment of interest
shall not excuse or cure any default or delay in payment of
amounis due.

321 If Client fails to make any payment due Olsson
for services and expenses within thirty (30} days after receipt of
Olssor’s statement therefore, Olsson may, after giving seven (7)
days written notice to Client, suspend services to Client under
this Agreement untit Olsson has been paid in full all amounts
due for services, expenses and charges -and Glient will not
obtain any license to any Work Product or be entitled to retain
or use any Work Product pursuant fo Section 7.1 unless and
uritil Olsson has been paid in full and Client has fully satisfied all
of its obligations under this Agreement.

3.3 Paymenis to Olsson shall not be withheld, postponed
er made contingent on the construction, completion or success
of the Project{s) or upon teceipt by the Client of offsetting
reimbursements or credit from other parties who may have
caused the need for additional services. No withholdings,
deductions or offsets shall be made from Olsson's
compensation for any reason unfess and until Olsson has been
found 1o be legally liable for stich amounts.

3.4 Client shall also do the following and pay all costs
incident thereta:

3.41 Furnish ta Olssan any existing and/or required
borings, probings or subsurface explorations; hydrographic
surveys; laboratory tests or inspections of samples, materials or
eguipment; appropriate professional interpretations of any of the
foregeing; environmental assessment and impact statements;
praoperty, boundary, easement, right-of-way, topographic or
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utitity surveys; property descriptions; and/or zoning or deed
restrictions; all of which Olsson may rely upon in performing
services hereunder.

342 Guaraniee access {0 and make all provisions for
Olsson to enter upon public and private propery reasonably
necessary to perform its services on the Project{s).

3.4.3 Provide such legal, accounting, independent
cost estimating or insurance counseling services as may be
required for the Projeci(s); any audiling service required in
respect of contractor(s) applications for payment; and/or any
inspection services to determine if contractor{s) are performing
the wark legally.

344 Provide engineering surveys to establish
reference points for construction unless specifically included in
QOlsson's Scope of Services.

3.45 Furnish approvals and permits from all
governmental authorities having jurisdiction over the Project(s).

348 if more than one prime contractor is to be
awarded the contract for construction, designate a panty to have
responsibility and authority for coordinating and interfacing the
activities of the various prime contractors.

35 Client shall pay all costs incident to obtaining bids or
proposals from contractor(s).

36 Client shall pay all permit application review costs for
government authorities having jurisdiction over the Project(s).

37 Contemporaneously with the execution of this
Agreement, Client shall designate in writing an individual to act
as its duly authorized Project(s) representative.

3.8 Client shall bear sole responshitity for:

3.8.1 Jobsite safety. Neither the professional activities
of Olssen, nor the presence of Olsson or its employees or sub-
consultanis at the Project shalt impose any duty on Qisson
relating to any health or safety laws, regulations, rules,
programs or procedures.

3.8.2 Notifying  third parties including any
governmental agency or praspective purchaser, of the existence
of any hazardous or dangercus materials located in or around
the Project(s) site.

3.83 Providing and updating Olsson with accurate
information regarding existing conditions, including the
existence of hazardous or dangerous materials, proposed
Projeci(s} site uses, any change in Project(s) plans, and all
subsurface installations, such as pipes, tanks, cables and
utitities within the Project(s) site.

38 Client releases Olsson from liability for any incorrect
advice, judgment or decision based on inaccurate information
furnished by Client or others,

310 If reasonabtle precautions will be inadequate to prevent
foreseeable bodily injury or death o persons resulting fiom a
materal aor substance, including hazardous materials,
encouniered on the site, Olsson may immediately stop work in
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the affected area and report the condition to Client. Client shall
be solely responsible for retaining independent consultant{s) to
determine the nature of the material and fo abate or remove the
material. Olsson shafl not be required to perform any services or
work relating to or in the area of such material until the material
has been removed or rendered harmiess and only after
approval, if necessary of the government agency with
jurisdiction.

3.1 Providing and assuming all responsibility for:
interpretation  of contract  documents;  Construction
Gbservations; Certifications; Inspections; Construction Cost
Estirmating; project chservations; construction management;
construction scheduting; construction phasing; and review of
Contractor's performance, means and methods. Client waives
any claims against Olsson and releases Olsson from liability
relating to or arising ouf of such services and agrees, to the
fullest extent permitted by law, to indemnify and hold Qlsson
harmless from any and all damages, liabilities or costs, including
reasonable attorneys’ fees and defense costs, relating to such
actions and services.

SECTION 4—MEANING OF TERMS

41 The “Cost of Construction” of the entire Project(s)
(herein referred to as "Cost of Construction") means the iotal
cost to Client of those portions of the entire Project(s) designed
and specified by Olsson, but it will not include Olssen's
compensation and expenses, the cost of land, rights-of-way, or
compensation for or damages to, properties unless this
Agreement so specifies, nor wilt it include Client's legal,
accounting, insurance counseling or auditing services, or
interest and financing charges incurred in connection with the
Project(s) or the cost of other services to be provided by others
to Client pursuant to Section 3.

4.2 The “Salary Costs”: Used as a basis for payment mean
salaries and wages (base and incentive) paid to all Qlsson's
personnel engaged directly on the Project(s), including, but not
imited to, engineers, architects, surveyors, designers,
draftsmen, specification writers, estimators, other technical and
business persennel; plus the cost of customary and statutory
benefits, including, but not fimited to, social security
contributions, unemployment, excise and payroll taxes, workers'
compensation, health and retirement benefits, sick leave,
vacation and hofiday pay and other group benefits.

4.3 “Certify” or “a Certification”: If included in the Scope of
Services, such services shall be limited to a statement of
Olssor’s opinion, to the best of Olsson's professional
knowledge, information and befief, based upen its periodic
observations and reasonable review of reports and tests created
by Olsson ar provided to Olsson. Ofsson shall not be responsible
for constant or exhaustive observation of the work. Client
understands and agrees that any certifications based upon
discrete sampling observations and that such observations
indicate conditions that exist only at the Jocations and times the
cbservations were performed. Performance of such abservation
services and ceriification does not constilute a warranty or
guarantee of any type, since even with diligent observation,
some cgonstruction defects, deficiencies or omissions in the wark
may occur. Qisson shall have ne responsibility for the means,
methods, techniques, sequences or procedures selected by the
contractor(s) or for the contractor's safety precautions and
programs nor for failure by the contractor(s) to comiply with any
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laws or regulations relating to the performance or furnishing of
any work by the contractor(s). Ctient shall hold its contractor(s)
solely responsible for the quality and complelion of the
Project{s), including construction in accordance with the
consiruction documents. Any duty under this Agreement is for
the sole bengfit of the Client and not for any third party, including
the contractor(s) or any subcontractor{s). Olsson shall sign pre-
printed form certifications only if (a) Olsson approves the form
of such cerification prior to the commencement of its services,
(k) such cettification is expressly included in the Scope of
Services, (¢} the certification is limited to a statement of
professional opinion and does not constitute a warranty or
guaraniee, express or implied. It is understood that any
certification by Olsson shall not refieve the Client or the Client’s
contractors of any responsibility or obligation they may have by
industiry custom or under any contract.

4.4 “Construction Cost Estimate™ An opinion of probable
construction cost made by Olsson. In providing opinions of
probable construction cost, it is recognized that neither the
Client nor Olssan has conirol over the costs of labor, equipment
or materials, or over the confractor's methods of determining
prices of bidding. The opinion of profable construction cosis is
based on Olsson's reasonable professional judgment and
experience and does not constitute a warranty, express or
implied, that the contractor's bids or the negatiated price of the
work an the Project(s} wil! not vary from the Client's budget or
from any opinion of probable cost prepared by Olsson.

4.5 "Day™ A calendar day of 24 hours. The term "days”
shall mean consecutive calendar days of 24 hours each, or
fraction thereof.

4.6 “Construction Chservation”; If included in the Scape of
Services, such services during construction shall be limited to
periodic visual observation and testing of the work to determine
that the observed work generally conforms o the contract
documents. Clssen shall not be respansible for constant or
exhaustive observation of the work. Client understands and
agrees that such visual observations are discrete sampling
procedures and that such procedures indicate conditions that
exist only at the locations and times the observations were
performed. Performance of Construction Qbservation services
does not constitute a warranty or guarantee of any type, since
even with diligent observation, some construction defects,
deticiencies or omissions in the work may occur. Qlsson shall
have no responsibility for the means, methods, techniques,
sequences or procedures selected by the contracter or for the
contractor's safety precautions and programs nar for failure by
the contractor to comply with any laws or regulations relating to
the performance or furnishing of any work by the contractor.
Client shafl hoki its contractar(s) solely responsible for the
quality and completion of the Project{s), including construction
in accordance with the construction documents. Any duty under
this Agreement is for the sole benefit of the Client and not for
any third party, including the contractor or any subcontractor.
Client, or its designees shall notify Olsson at least twenty-four
{24) hours in advance of any field tests and observations
required by the construction documents.

4.7 “Inspect” or “Inspection™ If included in the Scope of
Services, such services shall be limited to the periodic visual
observation of the contractor's completed work to permit Qlsson,
as an experienced and qualified professional, to determine that
the observed work, generally conforms to the contract
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documents. Olsson shall not be responsible for constant or
exhaustive observation of the wark. Client understands and
agrees that such visual observations are discrete sampling
procedures and that such procedures indicate conditions that
exist only at the locations and fimes the observations were
performed. Performance of such observation services does not
constitute a warranty or guarantee of any type, since even with
diligent obyservation, some construction defects, deficiencies or
omtissions in the work may occur. Olsson shall have no
responsibility for the means, methods, techniques, sequences
or procedures selected by the contractor(s) or for the
contracior's safety precautions and programs nor for failure by
the contractor(s) to comply with any laws or regulations relating
to the performance or furnishing of any work by the
contractor(s). Client shall hold its contractor(s) solely
responsible for the quality and completion of the Project(s),
inciuding construction in accordance with the construction
documerts. Any duty under this Agreement is for the sole benefit
of the Client and not for any third party, including the
contractor(s) or any subconiractor(s). Client, or its designees,
shall notify Olsson at least twenty-four (24) hours in advance of
any inspections required by the construction documents.

4.8 “Record Documents™ Drawings prepared by Qlsson
upon the comptetion of construction based upen the drawings
and other data turnished to Olsson by the Contractor and others
showing significant changes in the waork on the Project(s) made
during censtruction. Because Record Documents are prepared
based on unverified information provided by others, Olsson
makes no warranty of the accuracy or completeness of the
Record Dociiments.

SECTION 5—TERMINATION
5.1 Either party may terminate this Agreement, for cause

upon giving the other party not less than seven (7) calendar days
written hotice of default for any of the following reasons;
pravided, however, that the notified party shalt have the same
seven (7) catendar day period in which to cure the default:

5.1.1 Substantial failure by the other party to perform
in accordance with the terms of this Agreement and through no
fault of the terminating party:

51.2 Assignment of this Agreement or transfer of the
Projeci(s) by either party to any other entity without the prior
written consent of the other party;

51.3 Suspension of the Projeci{s) or Olsson's
services by the Client for more than ninety (80} calendar days,
consecutive or in the aggregate.

5.2 In the event of a "for cause” termination of this
Agreement by either party, the Client shall, within fifteen (15}
calendar days after receiving Olsson’s final invoice, pay Clsson
for all services rendered and all reimbursable costs incurred by
Olsson up to the date of termination, in accordance with the
payment provisions of this Agreement.

5.2.1 in the event of a “for cause” termination of this
Agreement by Client and (a) a final determination of default is
entered against Otsson under Section 6.2 and {b} Client has fully
satisfied all of its obligations under this Agreement, Olsson shall
grant Client a limited license to use the Wark Product pursuant
to Section 7.1.
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5.3 The Client may terminate this Agreement for the
Client's convenience and without catse upon giving Olsson not
less than seven (7) calendar days written notice. In the event of
any termination that is not the fault of Olsson, the Client shall
pay Olsson, in addition o payment for services rendered and
reimbursable costs incurred, for all expenses reasonably
incurred by Olsson in connection with the orderly termination of
this Agreement, including but not fimited to demobilization,
reassignment of personnel, associated overhead costs, any
fees, costs or expenses incurred by Olsson in preparing or
negotiating -any propesals submitted to Client for Clsson's
Scope of Services or Optional Additional Services under this
Agreement and all other expenses directly resulling from the
termination and a reasonable profit of ten percent {10%) of
Olsson's actual costs (including overhead) incurred.

SECTION 6—DISPUTE RESOLUTION

6.1. Mediation

6.1.1 All questions in dispute under this Agreement
shall be submitted to mediation. On the written notice of either
party to the other of the election to submit any dispute under this
Agregment to mediation, each party shall desighate their
representatives and shall meet within ten {10} days after the
service of the notice. The parties themselves shall then attemp?
to resolve the dispute within ten {10) days of meeting.

6.1.2 Should the parties themselves be unable to
agree on a resofulion of the dispute, and then the parties shall
appeint a third party who shall be a competent and impartial
party and whe shall be acceptable to each party, to mediate the
dispute. Any third party mediator shall be qualified to evaluate
the perfermance of both of the parties, and shall be familiar with
the design and construction progress. The third party shall meet
to hear the dispute within fen {10} days of their selection and
shall attempt to resolve the dispute within fifteen (15) days of
first meeting.

6.1.3 Each party shall pay the fees and expenses of
the third party mediator and such costs shall be borne equally
by both parties.

6.2 Arbitration or Litigation

6.2.1 Olsson and Client agree that from ime to time,
there may be conflicts, disputes and/or disagreaments between
them, arising out of or relating to the services of Olsson, the
Project(s), or this Agreement (hereinafter collectively referred to
as "Disputes”y which may not be resolved through mediation.
Therefore, Olsson and Client agree that all Disputes shall be
resolved by binding arbitration or litigation at the sole discretion
and choice of Olsson. If Olsson chooses arbitration, the
arbitration proceeding shall proceed in accordance with the
Construction Industry Arbitration Rules of the AAA.

6.2.2 Client hereby agrees that Clsson shall have the
right to include Client, by consolidation, joinder or other manner,
in any arbitration or litigation involving Olsson and a
subcansultant or subcontractor of Qlsson or Olsson and any
other persen or entity, regardless of who originally initiated such
proceedings.

6.23 if Olsson chooses arbitration or litigation, either
may be commenced at any time prior 1o or after completion of
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the Project{s), provided that if arbitration or litigation is
commenced prior to the completion of the Project{s), the
obligations of the parties under the terms of this Agreement shall
not be altered by reason of the arbitration or litigation being
conducted. Any arbitration hearings or litigation shall take place
in Lincoln, Nebraska, the location of Olsson’s home office.

6.2.4 The prevailing party in any arbitration or
litigation relating to any Dispute shall be entitled to recover from
the other parly those reasonable atlorney fees, cosis and
expenses incurred by the prevailing party in connection with the
Dispute.

6.3 Certification of Merit

Client agrees that it wilt not assert any claim, including but not
limited to, professional negligence, negligence, breach of
contract,  misconduct, error, omission, fraud, or
misrepresentation {"Claim”) against Olsson, or d@ny Olsson
subceonsultant, unless Client has first provided QOlsson with a
sworn certificate of merit affidavit setting forth the factual and
legat basis for such Claim- ({the “Certificate”). The Certificate
shall be executed by an independent engineer (“Certifying
Engineer”) currently ficensed and practicing in the jurisdiction af
the Project site. The Certificate must contain: (a) the name and
license number of the Cerlifying Engineer; {b the qualifications
of the Certifying Engineer, including a list of all publications
authared in the previous 10 years and a list of ail cases in which
the Certifying Engineer testified within the previous 4 vears ; {c)
a statement by the Certifying Engineer setting forth the factual
basis for the Claim; (d} a statement by the Certifying Engineer
of each and every act, error, ar omission that the Certifying
Engineer conlends supports the Claim or any alleged violation
of any applicable standard of care; (&) a statement by the
Certifying Engineer of all apinions the Certifying Engineer halds
regarding the Claim or any alleged violation of any applicable
standard of care; (f) a fist of every document relaied to the
Project reviewed by the Cettifying Engineer; and (g} a list of
every individua! who provided Cenifying Engineer with any
information regarding the Project. The Certificate shall be
provided {o Olsson not less than thirty (30) days prior to any
arbitration or litigation commenced by Client or not less than ten
(10) days prior to the initial response submitted by Client in any
arbitration or litigation commenced by someone other than
Client. The Certificate is a condition precedent to the right of
Client to assert any Claim in any fitigation or arbitration and
Client's failure to timely provide a Certificate to Olsson will be
grounds for automatic dismissal of the Claim with prejudice.

SECTION 7 MISCELLANEOUS

7.1 Reuse of Documenis

All documents, including drawings, specifications, reports,
boring logs, maps, field data, data, test resulis, information,
recommendations, or opinions prepared or furnished by Olsson
{ard COlsson's independent professional asseciates and
consultants) pursuant to this Agreement (“Work Product”), are
all Olsson’s instruments of service, do not constitute goods or
products, and are copyrighted works of Olsson. Qlsson shall
retain an ownership and property interest in such Work Product
whether or not the Project{s} is completed. If Client has fully
satisfied all of its obligations under this Agreement, Qlssen shall
grant Client a limited license ta use the Work Product and Client
may make and retain copies of Work Product for use in
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connection with the Praject(s); however, such Work Product is
for the exclusive use and benefit of Client or its agenis in
connection with the Project{s}, are not intended 1o inform, guide
or atherwise inflience any other entities or persons with respect
to any particular business transactions, and should not be relied
upon by any entities or persons other than Client or its agents
for any purpose other than the Project{s). Such Work Product is
not intended or represented o be suitable for reuse by Client or
others on extensions of the Project(s) or on any other Project(s).
Client will not distribute or convey such Work Product io any
other persons or entities without Olsson's prior written consent
which shalt include a release of Olsson from liability and
indempnification by the third party. Any reuse of Work Product
without written verification or adaptation by Olsson for the
specific purpose intended will be at Client’s sole risk and without
liability or legal exposure {o Olsson, or to Olsson's independent
professional associales or consultants, and Client shall
indemnify and hold harmiess Olsson and Olssen's independent
ptofessional associates and consultanis from  all claims,
damages, losses and expenses including attorneys’ fees arising
out of or resulting therefrom. Any sueh verificalion or adaptation
of Work Product will entitle Olsson to further compensation at
rates to be agreed upon by Client and Qlsson.

7.2 Electronic Files

By accepting and utilizing any electronic file of any Wark Product
or other data fransmitted by Olsson, the Clent agrees for itself,
its successors, assigns, insurers and all those claiming under or
through it, that by using any of the information contaired in the
attached electronic file, all users agree fo be bound by the
following terms. All of the informatien contained in any electranic
fiie is the work product and instrument of service of Olsson, who
shalt be deemed the author, and shall retair all common law,
statutory law and other rights, including copyrights, unless the
same have previousiy been transferred in writing to the Client.
The infermation contained in any electronic file is provided for
the convenience to the Client and is provided in “as is” condition.
The Client is aware that differences may exist beiween the
electronic files transferred and the printed hard-copy original
signed angd stamped drawings or reports. In the event of a
canflict between the signed original documents prepared by
Olsson and the electronic files, which may be transferred, the
signed and sealed original documents shall govern. Qlsson
specifically disclaims all warranties, expressed or implied,
including without limitation, and any warranty of merchantability
or fitness for a particular purpose with respect to any electronic
files. It shall be Client's responsibility to confirm the acouracy of
the information contained in the electronic file and that it
accurately reflects the information needed by the Client. Client
shall not retransmit any electronic files, or any portion thereof,
without including this disclaimer as part of any such
transmissions. In addition, Client agrees, to the fullest extent
permitted by law, to indemnify and hold harmless Olsson, its
officers, directors, employees and sub consultants against any
and all damages, liabilities, claims or costs, including
reasonable attorney’s and expert witness fees and defense
cosls, arising from any changes made by anyone other than
Ofsson or from any reuse of the electronic files without the prier
written consent of Qlsson.

7.3 Construction Cost Estimate

Since Olsson has no control over the cost of labor, materials,
equipment or services furnished by others, or over the
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contractor(s) methods of determining prices, or over competitive
bidding or market conditions, Olsson's Censtruction Cost
Estimate provided for hergin is made on the basis of Olsson's
experience and qualifications and represent Olsson’s best
judgment as an experienced and qualified professional
engineer, familiar with the construction indusiry. Client
acknowledges and agrees that Clsson cannot and does not
guarantee proposals or bids and that actual total Project{s} or
construction costs may reasonably vary from Olsson's
Construction Cost Estimate. If prior to the bidding or negotiating
phase Client wishes greater assurance as to total Project(s) or
construction costs, Client shall employ an independent cost
estimator as provided in paragraph 3.43. K Olsson's
Construction Cost Estimate was performed in accordance with
its standard of care and was reasonable under the tota
circumstances, any services performed by Olsson to modify the
contract documents fo bring the construction cost within any
limitation established by Client will be considered Optional
Additional Services and paid for as such by Client. If, however,
Olsson’s Construction Cost Estimate was not performed in
accordance with ils standard of care and was unreasonable
under the total circumstances and the lowest negotiated bid for
constructian of the Project{s) unreasonably exceeds Olsson's
Construction Cost Estimate, Olsson shalt modify its work as
necessary to adjust the Project{s) size, andfor quality to
reasanably comply with the Client's budget at no additional cost
to Client. Under such circumstances, Olsson's modification of its
work at no cost shall be the limit of Olssan’s responsibitity with
regard to any unreasonable Construction Cost Estimate.

7.4 Prevailing Wages

it is Client's responsibility to determine whether the Project(s) is
covered under any prevailing wage regulations. Unless Client
specifiically informs Olsson in writing that the Project(s) is a
prevailing wage project and is identified as such in the Scope of
Services, Client agrees to reimburse Olsson and to defend,
indemnify and hold harmiess Olsson from and against any
liability, including costs, fines and attorneys' fees, resulting from
a subsequent determination that the Project(s) was covered
under any prevailing wage regulations.

7.5 Samples

Afl material testing samples shall remain the property of the
Client. If appropriate, Clsson shall preserve samples obtained
no longer than forty-five {(45) days after the issuance of any
document that includes the data obfained from those samples.
After that date, Olsson may dispose of the samples or return
them to Client at Client's cost.

7.6 Standard of Care

Olsson will strive to perform its services in a manner consistent
with that level of care and skill ordinarily exercised by members
of Qlsson’s profession providing similar services in the same
focality under similar circumstances at the time Olsson's
services are performed. This Agreement creates no other
representation, warranty or guarantee, express or implied.

7.7 Force Majeure
Any delay in the performance of any of the duties or abligations

ot either party hereto {except the payment of money} shall not
be consideted a breach of this Agreement and the time required
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for performance shall be extended for a period egual to the
period of such delay, provided that such delay has been caused
by or is the result of any acts of God, acts of the public enemy,
insurrections, riots, embargoes, labor disputes, including strikes,
lockouts, job actions, boycotls, fires, explosions, floods,
shortages of material or energy, or other unforeseeable causes
heyend the control and without the fault or negiigence of the
party so affected. The affected party shall give prompt notice to
the other party of such cause, and shall take prompily whaiever
reasonable sieps are necessary to relieve the effect of such
cause.

7.8 Equal Employment Opportunity

Oisson and any sub-consultant or subcontractor shall abide by
the requiremenis of 41 CFR 60-1.4{g), 60-300.5(a} and 60-
741.5(a). These regulations prohibit discrimination against
quaiified individuals based on their status as protected veterans
or individuals with disabifities, and prohibit discrimination against
all individuals based on their race, color, refigion, sex, sexual

orientation, gender identity or naitional origin. Moreover, these

regulations require that covered prime contractors and
subcontractors take affirmative action to employ and advance in
employment individuals without regard to race, color, religion,
sex, sexual orientation, gender identity, nafional origin, disability
or veteran status.

7.9 Confidentiality

In performing this Agreement, the parties may disclose to gach
other written or oral nen-public, confidential or propristary
information, including but not limited to, information of a
business, planning, marketing or technical nature and models,
tools, hardware and sofiware, and any documents, reports,
memagranda, notes, files or analyses that contain, summatrize or
are based upon any proprietary or confidential information
{hereafter referred to as the "Information™).

7.9.1 Therefore, Qlsson and Client agree that the
party receiving Information from the other pary to this
Agreement (the "Receiving Party”) shall keep Mformation
confidential and not use the Information in any manner other
than in the performance of this Agreement without prior written
approval of the party disclosing [nformation (the *Disclosing
Party”) unless Client is a public entity and the release of
information is required by law or legal process.

7.9.2 The existence of discussions between the
parties, the purpose of this Agreement, and this Agreement shal}
be considered Information subject to the confidentiality
provisions of this Agreement,

7.9.3 Notwithstanding anything to the contrary herein,
the Receiving Party shall have no obligation to preserve the
confidentiality of any Information which:

7.9.3.1 was previously known to the Receiving
Party free of any obligation to keep it confidential: or

7932 is or becomes publicly available by other
than unauthorized disclosures; or

7933 is independently developed by the
Receiving Party without a breach of this Agreement; or
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7.9.3.4 is disclosed to third parties by the
Disclosing Party without restrictions; or

7.9.35 s received from a third party not subject to
any confidentiality obligations.

7.8.4 In the event that the Receiving Party is required
by law or legal process to disclose any of Information of the
Bisclosing Party, the Receiving Party required o disclose such
Information shall provide the Disclosing Party with prompt oral
and written notice, unless notice is prohibited by faw {in which
case such notice shall be provided as early as may be legally
permissible), of any such requirement so that the Disclosing
Party may seek a protective order or other appropriate remedy.

7.9.5 Mothing contained in this Agreement shail be
construed as altering any rights that the Disclosing Party bas in
the informalion exchanged with or disclosed to the Receiving
Party, and upon request, the Receiving Party will return all
Information received in tangible form to the Disclosing Party, or
at the Receiving Party's opfion, destroy all such Information. If
the Receiving Party exercises its option to destroy the
Information, the Receiving Party shall certify such destruction to
the Disclosing Party.

7.9.8 The parties acknowledge that disclosure or use
of Information in viclation of this Agreement could cause
irreparable harm for which monetary damages may be difficult
to ascertain or constifute an inadequate remedy. Each party
therefore agrees that the Disclosing Party shaft be entitled in
addition to its other rights fo seek injunctive relief for any
violation of this Agreement.

7.9.7 The obligations of confidentiality set forth herein
shall survive termination of this Agreement, but shall only remain
in effect for a period of one (1} year from the date the Informaticn
is first disclosed.

7.10 Damage or Injury {o Subterranean Structures or
Utilities, Hazardous Materials, Pollution and Contamination

7.10.1 To the extent that work pursuant to this
Agreement requires any sampling, boring, excavation, ditching
or ather disruption of the soil or subsurface at the Site, Olsson
shall confer with Client prior to such activity and Client will be
responsible for identifying, locating and marking, as necessary,
any private sublerranean structures or utilities and Olsson shall
be responsible for arranging investigation of public subterranean
structures or utilities through an appropriate utility one-call
provider. Thereafter, Olsson shall take all reasonable
precaitions to avoid damage or injury to subtrerranean
structures or utilities which were identified by Client or the one-
call provider. Olsson shall not be responsible for any damage,
Hability or costs, for any property damage, injury or economic
foss arising or allegedly arising from damages te sublerranean
structures or utiliies caused by subsurface penetrations in
locations approved by Client and/or the one call provider or not
correctly shown on any plans, drawings or utility clearance
provided to Qlssen, except for damages caused by the
negligence of Olsson in the use of such information.

7.10.2 It is understood and agreed thatf any assistance
Olsson may provide Client in the disposal of waste materials
shall not result in Olsson being deemed as a generator,
arranger, transporier or disposer of hazardous materials or
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hazardous waste as defined under any law or regulation. Title to
all samples and waste materials remains with Client, ang at no
time shall Olsson take title to the above material. Client may
authorize Qlsson to execute Hazardous Waste Manifest, Bill of
Lading or other forms as agent of Client. If Client requests
Olsson to execute such documents as its agent, the Hazardous
Waste Manifest, Bill of Lading or other similar documents shall
be completed in the name of the Client. Client agrees to
indemnify and hold Olsson harmtess from any and all ¢laims that
Oisson is a generator, arranger, transporter, or disposer of
hazardous waste as a result of any actions of Olsson, including,
but not limited ta, Clsson signing a Hazardous Waste Manifest,
Bill of Lading or cther form on behaif of Client.

7.10.3 At any time, Olsson can request in writing that
Client remove samples, cuttings and hazardous substances
generated by the Project(s) from the project site or other
lacation. Client shalt promptly comply with such request, and
pay and be responsible for the removat and lawful disposal of
samples, cuttings and hazardous substances, unless other
arrangements are mutually agreed upon in writing.

7.104 Client shall release Olsson of any liability for,
and shall defend and indemnify Olsson against any and all
slaims, liability 2nd expense resulling from operations under this
Agreement on account of injury to, destruction of, or loss of
impairment of any praperty right in or to oil, gas, or other mineraf
substance ar water, if at the time of the act or omission causing
such injury, destruction, loss or impairment, said substance had
not been reduced to physical possession above the surface of
the earth, and for any loss or damage to any formation, strata,
reservoir beneath the surface of the earth.

7.10.5 Noiwithstanding anything to the conirary
contained herein, it is understood and agreed by and between
QOlsson and Client that the responsibility for pollution and
contamination shall be as follows:

7.10.5.1  Unless otherwise provided herein, Cliert
shall assume all responsibility for, including control and removal
of, and protect, defend and save harmless Olsson from and
against afl claims, demands and causes of action of every kind
and character arising from paollution or contamination {including
naturally occurring radipactive material) which originates above
the surface of the land or water from spills of fuels, lubricants,
motor oils, pipe dope, paints, salvenis, ballast, bilge and
garbage, except unavoidable pollution from reserve pits, whally
in Olssen's possession and control and directly associated with
Olsson's equipment.

7.10.5.2 Inthe event a third party commits ar: act or
omission which resulis in pollution or contamination for which
either Olsson or Client, for whom such party is petfarming waork,
is held to be legally liable, the responsibility therefore shall be
considered as between Qlsson and Ctient, to be the same as if
the party for whom the work was performed had performed the
same and all of the ebligations regarding defense, indemnity,
holding harmiess and limitation of responsibility and liability, as
set forth herein, shall be specifically applied.

7-11 Controlling Law and Venue
The parlies agree that this Agreement and any legal actions

concerning its validity, interpretation or performance shall be
governed by the laws of the State of Nebraska., W is further
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agreed that any legal action between the parties arising out of
this Agreement or the performance of services shall be brought
in a court of competent jurisdiction in Nebraska.

7.12 Subconsuitanis

Olsseon may utilize as necessary in its discretion subconsultants
and other subcontractors. Olsson will be paid for all services
rendered by its subconsultants and other subconsultants as set
forth in this Agreament.

7.13 Assignment

7.13.4 Client and Olsson each are hereby bound and
the partners, successors, executors, administrators and legal
representatives of Client and Olssen (and to the extent
permitted by paragraph 7.12.2 the assigns of Client and Olsson}
are hereby bound fo the other party to this Agreement and to the
partners, successors, execulors, administrators and legal
representatives (and said assigns) of such other party, in
respect of all covenants, agreements and obligations of this
Agreement.

7.13.2 Neither Client nor Olsson shall assign, sublet or
transfer any righis under or interest in {including, but without
limitation, moneys that may become due or moneys that are
due)} this Agreement without the written consent of the other,
except fo the extent that any assignment, subletting or transfer
is mandated by law or the effect of this limitation may be
restricted by law. Unless specifically stated to the cantrary in any
written consent te an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under this
Agreement. Nething contained in this paragraph shall prevent
Olsson from emplaying such subconsultants and  other
subcontractors as Olsson may deem appropriate to assist in the
performance of services under this Agreement.

7.13.3 Nothing under this Agreement shall be
construed to give any rights or benefits in this Agreement lo
anyone other than Client and Olsson, and all duties and
responsibilities undertaken pursuant to this Agreement will be
for the sole and exclusive benefit of Glient and Qlssen and not
for the benefit of any other party. There are no third-party
beneficiaries of this Agreement.

7.14 Indemnity

Olsson and Client mutually agree, to the fullest extert permitted
by law, to indemnify and hold each other harmless from any and
@l damages, fiabilities or costs, including reasonable attorneys’
fees and defense costs, relating to third party personal injury or
third party property damage and arising from their own negligent
acts, errors or omissions in the performance of their services
under this Agreement, but only to the extent that each party is
respensible for such damages, liabifities or costs on a
comparative basis of fault.

7.15 Limitation on Damages

7.15.1 Notwithstanding any other provision of this
Agreement, and to the fullest extent permitted by law, neither
party’'s individual employees, principals, officers or directors
shali be subject to personal liability or damages arising out of or
connected in any way to the Project{s) or to this Agreement.
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7.15.2 Notwithstanding any other provision of this
Agreement, and to the fullest extent permitted by law, neither
Chient nor Olsson, their respective officers, directors, partners,
employees, contractors or subconsuitants shail be liable to the
other or shall make any claim for any delay damages, any
punitive damages or any incidental, indirect or consequential
damages arising out of or connected in any way to the Projeci{s)
or to this Agreement. This mutual waiver of delay damages and
consequential damages shall include, but is not limited fo,
disruptions, accelerations, inefficiencies, increased construction
costs, increased home office overhead, loss of use, loss of profit,
loss of business, loss of income, loss of reputation or any other
delay or consequential damages that either party may have
incwrred from any cause of action including, but not timited to,
negligence, statutory violations, misrepresentation, fraud,
deceptive trade practices, breach of fiduciary duties, strict
liability, breach of contract and/or breach of strict or implied
warranty. Both the Client and Olsson shall require similar
waivers of consequential damages protecting all the entities or
persons named herein in all contracts and subcontracts with
others involved in the Project(s).

7.15.3 Notwithstanding any other provision of this
Agreement, Client agrees that, to the fullest extent permitted by
law, Olsson's total liability to the Client for any and all injuries,
claims, losses, expenses, damages, or claims expenses of any
kind arising from any services provided by or through Olsson
under this Agreement, shall not exceed the amount of Qlsson's
fee earned under this Agreement. Client acknowledges that
such causes include, but are not limited to, negligence, statutory
viclations, misrepresentation, fraud, deceptive trade practices,
breach of fiduciary duties, strict liability, breach of contract
and/or breach of strict or implied warranty. This limitation of
liability shall apply to all phases of Olsson's services performed
in connection with the Project(s), whether subsequent to or prior
to the execution of this Agreement.

7.16 Entire Agreement
This Agreement supersedes all prior communications,
understandings and agreements, whether oral or written,

Amendments to this Agreement must be in writing and signed
by the Client and Clsson.
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Exhibit A
SCOPE OF SERVICES

Preliminary Engineering
for
Old Potash Highway Roadway Improvements

A. PROJECT DESCRIPTION

This schedule provides for conceptual and preliminary engineering services for the Old Potash Highway
tmprovements for the City of Grand Isiand in Hall County, Nebraska. The project consists of:

Topographic Survey

Traffic Study

Conceptual Design Services
Public Involvement

Funding Source Assistance

RN

This project is located in western Grand Island along Old Potash Highway and along US-281. Preliminary
limits are North Road to Webb Road and along US-281 to the US-30 interchange. Other adjacent roadways
are likely to be impacted also. Project activities will include the list above and eventually move to final
engineering design and construction of a preferred alternative. The project will not be constructed within
existing right-of-way (ROW).

Olsson Associates (Consultant) shall serve as the agent for City of Grand Island (Client), representing the
Client in alf matters related to environmental and preliminary engineering services for this project.

It is anticipated that the project will require the following major tasks:

Project Management and QA/QC
Meetings

Supplemental Survey

Traffic Study

Conceptual Design Services
Public Involvement

Funding Source Assistance

NoO W

B. CLIENT SHALL PROVIDE:

Provide as-built o design plans of the existing and adjacent roadways (if availabie).

Any drainage studies completed in the area.

Electronic files of current aerial photographs (if available).

Existing cadastral maps, plat maps, electronic ROW files of the project area (if available).

Provide location for and advertise for public meetings.

Names of known utilities, addresses and permits listing use and occupancy permit data along
the project.

7. GIS shape files for the right of way and utilities.

L S o
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C. CONSULTANT SHALL PROVIDE:

1. Project Management and QA/QC.

1.1 Project Management. This task includes activities to initiate and monitor project schedules,
workioad assignments and internal cost controls throughout the project. Also included are
efforts to prepare and process invoices and monthly progress reports; prepare project
correspondence with the Client and maintain project records.

1.2 NDOT Coordination. This includes coordination with the District Office and Headgquarters
regarding the US-30 & US-281 interchange.

1.3 Quality Assurance/Quality Control. The Consultant wili perform QA/QC checks at various
stages of the project including prior to any official submittal. The Consultant will submit in
writing that the QA/QC Plan has been used during project and submit the name of the person
performing the QA/QC aspects.

14 Final Deliverables. Consultant will prepare final deliverables and submit o the Client the
electronic files and hard copies of all materials.

2. Project Meetings.

2.1 Kick-off Meeting. Consultant will schedule and attend a kick-off meeting with City staff. The
City's Project Manager will supply a list of invitees and the Consultant shall be responsible
for nofification to attendees.

2.2 Progress Meetings. Consultant PM and appropriate Project staff will meet with the Client for
6 progress meetings, and prepare minutes of the meetings. This effort will include
preparation for public meetings and education sirategies.

23 Council Meeting. The Consultant shall attend 1 council meeting to present the preferred
alternative,

3. Supplemental Survey. The field survey will be completed for the project corridor to lay out the right
of way and verify existing storm sewer outlets and utilities.

3.1 Horizontal and Vertical Control. The Consuitant will establish control paints along the project
corridor at regular intervals and provide control point ties to topographic features of
permanent nature.

. Horizontal control points will be established and referenced fo existing section
corners and lot pins. The control points will be permanent in nature and tied to
Nebraska State Plane Coordinate system.

* Vertical control points will be established and referenced to USGS NAVDES datum.
There will be a minimum of three permanent benchmarks established with additional
temporary benchmarks set along the project corridor at intervals not to exceed 500
feet.
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3.2

3.3

34

3.5

3.6

3.7

Section Corners and Property Pins. The Consultant wili locate necessary section comers,

guarter-section corners, and property corners for use in drafting existing ROW and property
lines.

Existing Utilities. The Consuitant will call in a One-Call utility locate ticket. Utilities will be
shown based on visible, above ground, evidence in the field and utifity locator's markings.
This includes water main, sanitary sewer force main, gas mains, traffic signaf equipment,
and communication cables.

Field Survey. The consultant field survey existing utilities in the corridor to include gas
mains, sanitary sewer, water main, and communication lines. Existing storm sewer inlet and
outlet pipes will be surveyed.

Base Map Preparation. Consultant will create the base maps using the aerial maps field
survey data atong with data extracted from GIS shape files provided to the Consuitant for
the existing right of way/flots and utilifies.

LiDar Data. Consuitant will download LiDar data to generate an existing ground surface for
conceptual planning.

Utility Coordination. Meet with each of the utility companies to verify existing utilities in the
corridor.

4, Traffic Study. The Consultant will conduct a traffic analysis for the study corridor for both the existing
conditions and for the Design Year 2040 conditions. The future year analysis will be used to
determine intersection control, access spacing, roadway cross-section, approach geometry, storage
lengths, and capacity analysis results at the study intersections for the proposed project. This will
also include a review of the crash history for the project corridor.

4.1

Traffic Data Collection.
The Consultantwill collect AM, Midday, and PM peak period turning movement counts (7AM-
9 AM, 11AM-2PM, and 3PM-6PM) at the following intersections.

Oid Potash Hwy & North Rd

Old Potash Hwy & Gold Rd

Old Potash Hwy & Claude Rd

Old Potash Hwy & Kaufman Ave

Old Potash Hwy & Diers Ave

Old Potash Hwy & US-281

Old Potash Hwy & Wilmar Ave

Old Potash Hwy & Hy-Vee Dr

Old Potash Hwy & Webb Rd

US-281 & US-30 WB Ramp Intersection
US-281 & US-30 EB Ramp Intersection
US-30 & Webb Rd

Front St & Webb Rd
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Average Daily Traffic (ADT) volumes will be estimated from peak hour counts.

4.2 Existing Conditions Analysis.
Intersection capacity analysis will be performed for the study intersections utilizing existing
intersection control and lane geometry for the AM, Midday and PM peak hours. This will
provide a baseline of roadway network operations for comparison purposes. Existing
bike/pedestrian facilities will also be documented.

43  Crash Summary.
The Consultant will request a three-year crash history for the study corridor. Intersection and

segment crash rates will be prepared to identify high crash areas. A crash diagram will be
prepared fo highlight and summarize the data. During the evaluation, crash patterns and
safety concerns wifl be documented. This will help in the determination of potential mitigation
measures.

44  Traffic Projections.

Two separate analysis year scenarios will be evaluated as part of the traffic analysis task to
better define expected operations under both the interim, and full build-out lane geometrics
along the corridor. The scenarios will include an approximate 10-year horizon, and 25-year
build-out for the traffic volume projections. The Consultant will develop 24-hour volumes for
the two analysis year scenarios and corresponding intersection turning movement volumes
utilizing “k” (peak hour) and “d" (distribution) factors. Projections will be completed utilizing
historical traffic counts in the area and ADT projections provided by the City of Grand Island
MPO. Once ADT projections are completed the Consultant will develop AM, Midday and PM
peak hour traffic volumes for the 2040 horizon year.

4.5 Future Traffic Analysis,
The traffic analysis task will be coordinated with concept development. It may be necessary
to re-route projected volumes to the study network pending the intersection and access type
being considered.

The Consultant will analyze safety and operational characteristics of the study area
intersections and roadway segments within the above-mentioned scenarios to evaluate
traffic control and lane geometric requirements. Analysis of the future-year volumes will
determine recommended intersection control. The analysis will include the evaluation of
roundabout intersections and traffic signals (beyond stop control). Warrants for traffic signal
control will be summarized by location.

Intersection capacity analysis will provide a summary of expected Level of Service (LOS)
and vehicle queuing at study area intersections where turning movement volumes are
available. Capacity analysis will be conducled utilizing SIDRA Intersection, and Synchro
software applications. This analysis will determine appropriate lane geometrics for the 10-
year and 25-year scenarios.

Analysis will likely consider multiple alternatives and combinations of corridor modifications.
Access management strategies will be applied to arterial roadways.
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4.6 Final Corridor and Intersection Geometrics Recommendations.

Based on the results of the corridor and alternatives analysis, traffic control evaluations,
crash analysis, and expected operations, the Consultant will recommend appropriate
improvements to all study intersections and confirm the proposed roadway corridor ¢ross-
section. The analysis will include tum lane locations and fengths, U-turn movements for
passenger vehicles, sidewalk ramp locations, and tuming movement radii based on the
design vehicle. In addition, access management improvements for the corridor will be
presented.

47  Study Documentation.
A draft and final Alternatives Analysis report will be developed and submitted to the Client
for review. The report will summarize the results of the data collection, capacity analysis,
and traffic control recommendations for the project. The final results of the report will be
utilized fo help develop preliminary design for the project.

5. Conceptual Design Services. This task includes developing concepts and selection of a preferred
aiternative.

5.1 Data Collection and Review. For gathering, reviewing and organizing data for the project.

52 Prepare Alternatives.

521 Consuitant will evaluate possible alternatives derived from the traffic analysis
including but not limited to: horizontal alignment, number of lanes required,
configuration of intersections, median width{s}, bike trail and sidewalk locations, and
limits for construction of the initial roadway section to be completed as part of this
project.

522 The Consultant shall develop alternatives for the construction faking into
consideration costs and the ability to efficiently expand the initial construction fo the
ultimate roadway geomefrics in the future while minimizing future impacts to
adjacent properties and impacts to vehicular/ pedestrian travel along the corridors.

523 This work shall include the development and evaluation of alternatives for the

intersection control at various infersections to determine whether a conventional
intersection, alternative intersection or roundabout design would provide the most
efficient and effective design. Roadway alignments, locations of intersections,
access control, and movement restrictions will also be considered.
The intersection concepts shall be reviewed and evaluated with respect to vehicular
and pedestrian movement, safety, impacts to adjacent property, environmental
concerns, right-of-way needs, impacts o access and costs. The Consultant shalf
summarize the alternatives developed and meet with the City's Project Manager {o
review the alternatives and conceptual plans ptior to presenting alternatives to
stakeholders and the public for comments.

9.24  Following completion of the stakeholder and public review of alternatives, the
Consultant shall meet with the City’s Project Manager and other City staff fo select
the preferred alternative.
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5.3 Project Phasing. The Consuitant will prepare exhibits showing potential project phasing, with
the understanding that the entire corridor would be constructed in sections/segments. This
task will identify the logical and feasible breakdown.

54  Quantities/Cost Estimate. Develop and tabulate preliminary quantities. Each potential bid
idem will not be calculated in detail. This effort will be to identify approximate project cost for
the preferred alternative.

55  Typical Sections/Details. This includes design and drafting the typical sections.

6. Public [nvoivement. This task involves engaging the public and teaming with the Client to
communicate project information. Consultant representatives will attend the meetings and be
available to address questions. Consuitant will also take notes summarizing the general comments,
and review written comments. A summary document of the public comments will be prepared. For
those comments requesting/warranting a response, written responses will be drafted for Client
review and approval prior to mailing by the Client. The Consultant will produce and supply meeting
materials including mailings, fact sheets, exhibits, and presentations. Translation of printed materials
for the public meetings in one language will be provided at up {0 4 meetings. A translator may be
present at the public meetings and/or other meetings (up to 4) as requested by the Client.

6.1 Public Involvement Plan / Database. Consultant will develop a public involvement pian for
review and approval by project team members. The plan will include dates of anticipated
meetings, anticipated forms of communication with the public {i.e. newsletter, door hangers,
etc.), and a database of adjacent property owners and other project stakeholders. All
information provided to the public shall be reviewed by the City’s Project manager prior to
distribution. The information will be submitted for review a minimum of two week prior to
publication. Consultant will develop and maintain a database of project stakeholders to
include residents, property owners, organizations, agencies, City officials, project team
members and other parties who may be interested in or impacted by the project. The
database shall identify stakeholder names, telephone numbers, addresses, tract numbers,
conversation dates and other pertinent information. A copy of the database shall be given to
the City. The Consultant will also serve as the point of contact for public involvement and
information, and will keep a record of all public contacts and inquiries regarding this project.
Consultant will draft responses (as requested) to public comment for review by the City's
Project Manager.

6.2  Key Stakeholder Meetings {20). Consuitant and City staff will identify key project
stakeholders for participation in information meetings during design of the project.
Consuitant will meet with impacted businessss, residents, and the Consultant shall be
responsible for distributing meeting invitations, coordinating meeting locations, facilitating,
and preparing meeting minutes. Presentation of alternatives will take place with
stakeholders. Stakeholder comment will be accepted and examined as part of the selection
of the preferred alternative. Comments will be logged into the project database.

6.3 Open Houses (2). Consultant will schedule, arrange, and facilitate two public open houses
to be held in at specific times during the project design. The Consultant shall draft a
newspaper notice of the open house to be reviewed by the City's Project Manager, who will

Exhibit A
Sheef6of 8

Project Name: Old Polash Highway Roadway Improvements



follow local publishing and posting requirements. The City's Project Manager will coordinate
with the Local Newspaper. The notice of the open houses will be published 14 days prior to
the event in the Local Newspaper. City will be responsible for coordinating the Dynamic
Messaging sign for the public meetings.

6.3.1 Pre-Concept Meeting. This meeting is a public meeting near the onset of concept
design in order to collect information to be used during concept development. The
Consultant will generate exhibits with sample concepts and/or initial features based
on project information collected to date {traffic study, observed issues, etc). Public
comment will be accepted and examined as part of the meeting. Comments will be
logged into the project database.

6.3.2 Presentation of Preferred Alternative. This meeting is a public presentation of the
preferred alternative intended to educate the public. Comments will be logged into
the project database. This meeting is assumed to take place before the Council
meeting.

64  Final Public [nvolvement Report / Documentation. Consultant will write a final report
documenting the public involvement process. The report shall include tools and techniques
utilized, numbers of citizens participating, meeting minutes, list of meeting attendees, and a
general description of public reaction.

7. Funding Sources. Consultant will aid the Client in pursuing funding sources for the preferred
alternative. Anticipated sources include City funds, NDOT safely funds, and partnership with Central
Platte NDR. Consuitant will prepare information and applications to funding partners as necessary.
Four {4) meetings are assumed specific to funding.

E. DELIVERABLES;

Monthly Invoices and Progress Reports

Meeting Minutes

Traffic Corridor Report

Public Information Meeting Exhibits, Fact Sheet, Comment Sheet
Summary of Public Comments, and responses to written comments
Hard copies of all materials and final electronic files

S

G. GENERAL SCHEDULE

Notice to Proceed / Kick-off Meeting: October 2017
Progress Meetings: November 2017 — April 2017 (monthly)
Survey: October 2017 — December 2017

Traffic Study: October 2017 - January 2018

Concept Design: January 2018 — April 2018

Public Meetings: See detailed schedule

Preferred Alternative Selection: May 2018

Funding Sources: May 2018 — August 2018

O e by
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Olsson agrees to provide all its services in a timely, competent and professional manner, in accordance with
applicable standards of care, for projects of similar geographic location, quality and scope.

—
OLSSﬁ ASSOCIAJS INC. W//

Shane A. K|ng ¢~ Matt Rief

If you accept this Scope of Services, please sign:

CITY OF GRAND ISLAND, NE

By
Slgn ur

Print Name .J' £ VY {/ L-\ _.'r/:';’:”'}" Ll

Title i [ !l' | Dated: JL/!'L fﬂ’ 017

Q@w\s&'
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Project Cost & Breakdown Old Potash Highway

Project Name: Old Potash Highway Roadway Improvements Project Number:
Consultant: Olsson Associates Control Number:
Consultant PM: Shane King
City PM Keith Kurz
Date: October 2, 2017

DIRECT LABOR COSTS
Classification Hours Rate Amount
Quality Manager 40 $73.56 $2,942.40
Project Manager 386 $45.58 $17,593.88
Technical Leader 416 $55.67 $23,158.72
[Engineer 546 $27.96 $15,266.16
Sr. Technician 164 $28.25 $4,633.00
Technician 64 $19.38 $1,240.32
Public Involvement 252 $26.08 $6,572.16
Survey Leader 10 $38.94 $389.40
Survey Crew 46 $50.24 $2,311.04
Administrative 30 $18.05 $541.50
1954 Subtotal $74,648.58
DIRECT EXPENSES Amount
Subconsultants: $6,240.00
Printing And Reproduction: $400.00
Mileage/Travel: $1,435.00
Lodging/Meals: $1,024.00
QOther Miscellaneous Costs: $6,000.00
Subtotal $15,099.00
TOTAL PROJECT COSTS Amount
Direct Labor Costs $74,648.58
Overhead @  176.96% $132,098.13
Total Labor Costs $206,746.71
Fee for Profit Rate @ 13.60% $28,117.55
Facility Capital Cost of Money (FCCM) @ (direct labor cost x FCCM%)
Direct Expenses $15,099.00
TOTAL COST | $249,963.26
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Old Potash Highway

Project Name: Old Potash Highway Roadway Improvements Project Number:
Consultant: Olsson Associates Control Number:
Consultant PM: Shane King
City PM Keith Kurz
Date: Qctober 2, 2017

Subconsultanis:
Gewalt Hamilton Associates

~Sublotal]

bl'ack & wh:te'copres. @~$0.1 5/each
color copies @ $0.50/each

Vehicle days
Survey Vehicle miles 100

Meals . days)

Translafion of priniod materials $1,000.00 00
$500.00 - $2,000.00

Transiation service
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