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CONSULTING SERVICES AGREEMENT

CLIENT City of Grand Island Project Name City of Grand Island
Address City Hall, 100 East First Street JBS Connector Trail
Grand Island, NE 68802
Project Location Grand Island, NE
Beltline Trail Head to JBS Parkin Lot
Telephone  308-383-3444
Client Contact Todd McCoy Consultant PM Terry Brown
Client Job No. Consultant Job No.

This Agreement is made by and between City of Grand Island, hereinafter called “Client,” and Alfred Benesch & Company,
hereinafter called “Consultant”, for professional consulting services as specified herein. Consultant agrees to provide
Client with requested consulting services more specifically described as follows (or shown in Attachment A):

Scope of Work

Fee Estimate

The General Conditions and the following Attachments are hereby made a part of the Agreement:

X Attachment A:  Scope of Services and Fee Estimate
X Attachment B:  Schedule of Unit Rates
O Attachment C:
or
O Exhibit A: Work Authorizations specifying Method of Payment, Scope, and Fee

By signing this Agreement, Client acknowledges that it has read and fully understands this Agreement and all attachments
thereto. Client further agrees to pay Consultant for services described herein upon receipt of invoice by Client for the

Consultant’'s estimated fee as described below:;

O By Lump Sum: $ i

X By Time and Materials: $98.849.

O By Other Payment Method (See Attachment :$ g

] As shown on serially numbered Work Authorizations Using Exhibit A

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement:

CLIENT

oy, Hogunt Srele

ALFRED BENESCH,&.GOMPANY,
ayv. Anthony Dirks geeeseeimey,

Diate: 20201104 07:34:12 -06'00°

K HORIZED REPRESENTATIVE
PRINT NAME: i%eg_— g?g Sﬁg&\ £

TITLE: Mar‘
DATE: (\Oo-ﬁ__m‘bﬂ‘ VA

S

, 2020 DATE: Nov 4

AUTHORIZED REPRESENTATIVE
PRINT NAME: Anthony Dirks

TITLE: Senior Vice President

, 2020

BENESCH OFFICE: Lincoln

ADDRESS: 825 M Street. Suite 100

Lincoln, NE 68508

PLEASE SIGN AND RETURN ONE COPY TO ALFRED BENESCH & COMPANY (ADDRESS ABOVE).
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STANDARD TERMS AND CONDITIONS

SECTION 1 - Services by Consultant

1.1 General

Consultant shall provide services under this Agreement
only upon request of the Client, and only to the extent
defined and required by the Client. These services may
include the use of outside services, outside testing
laboratories, and special equipment.

Attachments to this Agreement are as identified on the
signature page to this Agreement or using serially
numbered Work Authorizations, and with these GENERAL
CONDITIONS, are all as attached hereto, and made a part
of this Agreement.

1.2 Scope of Services and Fees
The services to be performed by Consultant and the

associated fee are attached hereto and made a part of this
Agreement or by wusing serially numbered Work
Authorizations, all as identified on the signature page to this
Agreement, and shall be performed by the Consultant in
accordance with the Client's requirements. The Scope of
Services and Fee Estimate (Attachment A) is valid for sixty
(60) days, after which Consultant reserves the right to
revise the Scope or Fee Estimate.

It is mutually understood that Consultant’s fee is not a firm
contractual amount, except the total fee by the Consultant
shall not be exceeded unless authorized in writing by the
Client. The intent of the Scope of Services is to identify the
services to be provided by Consultant. However, it is
specifically understood that by written notice to Consultant,
Client can decrease or, with concurrence of Consultant,
increase the Scope of Services.

SECTION 2 — Payments to Consultant

2.1 Method of Payment
Payment for Consultant's personnel services and direct

expenses shall be based on the Method of Payment which
is identified on the signature page to this Agreement or
serially numbered Work Authorizations, attached hereto,
and made a part of this Agreement.

2.2 Payment for Personnel Services

2.24 Payment
Payment for the services rendered by Consultant's
personnel shall be based on the hours of chargeable time
and in accordance with Consultant's Schedule of Unit
Rates, which is identified on the signature page to this
Agreement and attached hereto, and made a part of this
Agreement.

2.2.2 Chargeable Time
Chargeable time for Consultant's personnel is that portion
of their time devoted to providing services requested by
Client. Chargeable time for field personnel located away
from Consultant's office for more than one week is a
minimum of eight hours per day and five days per calendar
week, except for Consultant observed legal holidays or
during an employee's sick leave or vacation time. Travel
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time from Consultant's office to an assigned work site, and
return to Consultant's office, is chargeable time; or if more
economical for Client, Consultant shall lodge its personnel
overnight near the work site in lieu of traveling back to
Consultant's office at the end of each work day.
2.2.3 Overtime Rates

The basis for payment to Consultant for each hour worked
in excess of forty (40) hours in any calendar week shall be
the applicable hourly rate as specified in the Schedule of
Unit Rates.

2.3 Payment for Direct Expenses
2.3.1 Payment

For Direct Expenses incurred by Consultant, payment to
Consultant by the Client shall be in accordance with
Consultant's Schedule of Unit Rates.
2.3.2 Direct Expenses

For the purposes of this Agreement, Direct Expenses ta be
contracted and managed by Consultant and payable by
Client to Consultant shall include; Outside Services
including the services and reimbursable expenses for firms
other than Consultant which are necessary for the work the
Consultant is directed to perform; Laboratory Tests and
related reports necessary for the work the Consultant is
directed to perform, either by the Consultant or by an
outside service for the Consultant; Special Equipment
expenses including the costs of the Consultant locating,
acquiring, leasing, or renting any equipment or facilities not
currently owned, leased, or rented by Consuitant at the time
of the request for services which are necessary to enable
Consultant to provide the services requested; vehicles
furnished by Consultant for Consultant's authorized travels
and for Consultant's field personnel, Per Diem expense or
actual costs of maintaining Consultant's field personnel on
or near the Project site, for each day of field assignment
away from Consultant's office; and Other Direct Expenses
associated with all services provided hereunder and
identified in the Schedule of Unit Rates.

2.4 Payment Conditions

2.4.1 Consultant shall submit monthly invoices for
all personnel services and direct expenses under this
Agreement and a final invoice upon completion of services.

2.4.2 Invoices are due and payable upon receipt
by Client. Interest at a rate of 1.5% per month, or the
maximum allowed by law, will be charged on all past due
amounts starting thirty (30) days after date of invoice.
Payments will first be credited to interest and then to
principal.

2.4.3 In the event of a disputed or contested
invoice, Client must provide written notice to Consultant
within ten (10) days of the date of any invoice, otherwise the
invoice will be considered to be correct. In the event Client
timely submits in writing a dispute on a particular invoice,
only that portion so contested will be withheld from payment
and the Client will pay the undisputed portion. No interest
will accrue on any reasonably contested portion of the
invoice until mutually resolved.



244 I Clent fails to make payment n full to
Consultant of amounts owed pursuant to this Section 2
within forty-five {45} days of the date of the invoice,
Consultant may, after giving seven {7} days' written notice
to Client, suspend services under this Agreement until paid
in full, including interest. Consultant shall have no liability
te Client for delays or damages caused by such suspension
of services, Client agrees to pay all costs of collection,
including reasonable attorney's fees, incurred by
Consultant as a result of Client's failure to make payments
in accordance with this Agreement Mo final plans,
documents or reports will be released for any purpose until
Consultant has been paid in fuill.

2.4.5 The billing rates specified in the Schedule of
Linit Rates for subseguent years shall be adjusted annually
in accordance with Consultant's costs of doing business,
subject to Client's review and concurrence.

SECTION 3 - Term of Agreement

3.1 Term

Consultant's obligations to perform under this Agreement
shall extend from the date of execution until terminated by
either party.

3.2 Abandenment of Wark

Client shall have the absolute righf 1o abandon any work
requested hereunder or to change the general scope of the
work at any time, and such action on its pait shall in no
evant be deemed a breach of contract.

3.3 _Termination of Agreement

331 Termination with Cause
The obligation to provide further services vnder this
Agreement may be terminated with cause by either party by
written notice stating the basis for the termination and
providing 7 days to cure. The termination will be effective
seven (7) days after delivery of written notice thereof if the
basis for the termination has not been cured. In the event
of termination by Consultant caused by failure of the Client
to perform in accordance with the terms of this Agreement,
Client shall pay for all services performed prior to the
effective date of the termination, including all project
termination expenses, collection fees and legal expenses.
Consultant shall prepare a progress report. including
information as to alf the services performead by Consultant
and the status of the services as of the date of the
termination, and provide information and documents
developed under the terms of this Agreement to the Client
upon receipt of finat payment. In the event of termination
by the Client caused by failure by Consultant to perform in
accordance with the terms of this Agreemeant, Consultant
shall prepare a progress report, including information as to
all the services performed by Consultant and the status of
the services as of the date of the termination and provide
information and documents developed under the terms of
this Agreement {o the Client. Upon receipt of all other
information and documents, Client shall pay Consuitant for
services performed prior to the effective date of the
termination.
3.3.2 Termination without Cause

Either party may, at its sole discretion. terminate this
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Agreement without cause at any time. In the event of such
termination, the terminating party will prompily notify and
confirm the termination in writing to the other party. The
termination will be effective seven (7) days after delivery of
written notice thereof. tipon termination, Consultant shall
prepare a pragress repor, including information as to alt the
services performed by Consultant and the status of the
services as of the date of the termination, and provide
information and documents developed under the terms of
this Agreement to the Client upon receipt of final payment.
3.4 Payment for Work Upon Abandonment or
Agreement Termination

If Client abandons requested work or terminates this
Agreement, Consultant shall be paid on the basis of work
completed to the date of abandonment or effective date of
termination. Consultant shall perform no activities othar
than reasonable wrap-up aclivities after receipt of notice of
abandonment or termination. Payment for the work shalt
be as established under Section Il

SECTION 4 - General Considerations

4.1_Assighment and Responsibility for Persennel

4.1.1 The assignment of personnel and all phases
of the undertaking of the services which Consultant shalf
provide hereunder shall be subject to the oversight and
general guidance of Client,

41,2 While upon the premises of Client or property
under its  control, all employees, agents, and
subconsultants of Consultant shall be subject to Client's
rules and reguiations respecling its property and the
congduct of its employees thereon,

4.1.3 However, it is understood and agreed that in
the performance of the work and obligations hereunder,
Consultant shait be and remain an independent Consultant
and that the employees, agents or subconsultants of
Consultant shall not be consideraed employees of or subject
to the direction and control of Cient. Consuliant shall be
respansible for the supervision and performance of all
subconsultants which are to perfarm hereunder.

4.2 Insurance

4.2.1 Consultant shali furnish Client a certificate of
insurance upon request showing amounts and types of
insurance carred by Consultant, which certificate shail
contain @ commitment by the Insurance Company that
during the time any work is being performed by Consultant
under this Agreement it will give Clignt notice of cancellation
or non-renewal of the insurance coverage shown on such
certificates in accordance with policy provisions.

4.2.2 Any construction contracts  refative  to
Consultant's Services shall reguire that the Cliemt and
Consultant be included as additional insureds on the
contractor's and contractor's subcontractors' commercial
general iiability and commercial automobile  liability
insurance policies and that the coverage afforded Client
and Consultant is primary to any insurance maintained by
Client or Consultant and that Client and Consultant's
insurance is non-contributory with any coverage afforded by
contractor and subcontractors.  Client will also require
contractor and all subcontractors to purchase and maintain
warkers' compensation and employer's liability insurance,



Consultant will name the Client as additional insured on
Consultant's commercial generat liability insurance.

4.3 Successors and Assigns

4.3.1 Client and Consultant each binds itself and
its partners, successors, executors, administrators,
assigns, and legal representatives to the other party to this
Agreement and to the parners, successors, executors,
administrators, assigns, and tegal representatives of such
other party, in respect to ail covenants, agreements, and
obligations of this Agreement.

4.3.2 Neither Consultant nor Client shall assign or
transfer any rights under or interest in (including, but without
limitation, moneys that may become due or moneys that are
due) this Agreement without the writien consent of the other
party, except as siated in paragraph 4.3.1 and except to the
extent that the effect of this limitation may be restricted by
law. Unless specifically stated to the contrary in any written
consent to an assignment, no assignment will release or
discharge the assignor from any duty or responsibility under
this Agreement. Nothing contained in this paragraph shall
prevent Consultant from employing such independent
consultants, associates, and subconsultants as it may
deem appropriate to assist in the performance of services
hereunder.

4.3.3 Mothing herein shall be construed to give any
rights or benefits hereunder to any one other than Client
and Consultant except as otherwise provided herein,

4.4 Compliance with L.aw

4.4.4 Consuitant shall exercise the professional
standard of care to comply with, and cause its
subconsultants to comply with, applicable Federal, state,
and local laws, orders, rules, and regutations in effect at the
time services are rendered, and retating to the peformance
of the services Consultant is to perform under this
Agreement. If the Scope of Services reguires Consultant to
prepare an application for a permit, Consultant does not
represent or warrant that said permit or approval will be
issued by any governmental body.

4.4.2 Neither the Consultant nor the Consuttant's
agents or employees shall discriminate against any
employee or applicant for employment to be employed in
the performance of this Agreement with respect to hiring,
tenure, terms, condilions, or privileges of employment,
because of race, color, religion, sex, or national origin.

4.8 Ownership and Reuse of Documents

4.5.1 Alf drawings, specifications, test reports, and
other materials and work products which have hesen
prepared or furnished by Client prior to this Agreement shatf
remain Client's property. Consuitant shall be permitied to
rely on Client furnished documents and Client shall make
available to Consultart copies of these materials as
necessary for the Consultant to perform the services
requested hersunder.

4.5.2 Alt drawings, specifications, test reports, and
other materials and work products, including computer
aided drawings, designs, and other data filed on electronic
media which will be prepared or furnished by Consultant
{and Consultant's independent professional associates and
subconsulitants) under this Agreement, are instrumenis of
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service in respect to the Project and Consultant shall retain
an ownership and property interest therein whether or not
the Project is completed. Client may make and retain
copies for infarmation and reference in connection with the
use and the occupancy of the Project by Client and others;
hawever, such documents are not intended or represented
to be suitable for reuse by Client or others acting on behalf
of Client on extensions of the Project or on any other
project. Further, Consultant makes na warranty as to the
compatibility of computer data files with computer software
and sofiwars releases other than that used by Consuitant
in performing services herein, and to the condition or
availahility of the computer data after an acceptance period
of thirty (30} days from delivery to Client. Any reuse without
written verification or adaptation by Consultant for the
specific purpose intended will be at Client's sole risk and
without liabllity or legal exposure to Consulfant or to
Consultant's independent professional associates  or
subconsultants, and Client shall indemnify and hoid
harmiess Caonsultant and Consultant's  independent
professional associates and subconsultants from all claims,
damages, losses, and expenses including attorneys' fees
arising out of or resulting therefrom. Any such verification
or adaptation will entitle Consultant to further compensation
at rates to be agreed upon by Client and Consultant,

4.8 Consultant's Personnet at Project Site

4.6.1 The presence or duties of the Consultant
personnel at a Project site, whether as onsite
represertatives or otherwise, do not make the Consuitant
or its personnel in any way responsible for those duties that
belong to the Client andfor the construction cortractors or
other entities, and do not relieve the construction
confractors or any other entity of their obligations, duties,
and responsibilities, including, but not limited fo, all
construction methods, means, technigues, segquences, and
procedures necessary for coordinating and completing all
portions of the construction work in accoerdance with the
project documents and any health or safely precautions
required by such construction work. The Consultant and its
personnel have no authority to exercise any control cver
any constructton contractor or other entity or their
employees in connection with their work or any health or
safety precautions and have no duty for inspecting, noting,
observing, correcting, or reporting on health or safety
deficiencies of the construction contractor or other entity or
any other persons at the site except Consultant's own
pearsonnel,

4.6.2 To the extent Consultant's Scope of Work
includes construction chservation, the Consultant shall
keep the Owner reasonably informed about the progress
and quality of the portion of ihe Work completed, and report
to the Owner (1) known deviations from the Contract
Documents and from the most recent construction schedule
submitted by the Contractor. and (2) defects and
deficiencies observed in the Work. Consultant neither
guarantees the performance of the contractor{s} nor
assumes responsibility for contractor(s})' failure to perform
their work in accordance with the project documents.



4.7 Opinions of Cost, Financial Considerations, and
Schedules

in providing opinions of cast, financial analyses, economic
feasibility projections, and schedules for the Project, the
Consultant has no coniral over the cost of labor, materials,
equipment, or services furnished by others, or over the
Contracter{s)' methods of determining prices, or over
competitive bidding or market conditions. Consultant's
opinions of probable Total Project Cosis and Construction
Costs provided for herein as appropriate are made on the
basis of Consultant's experience and gualifications and
represent Consultant’s judgments as an experienced and
qualiffied professional consultant familiar  with  the
consiruction industry. Consultant makes no warranty that
the Client's actual Total Project or Construction Costs,
financial aspects, economic feasibility, or schedules will not
vary from the Consultant's opinions, analyses, projections,
or estimates. [f Cliant wishes greater assurance as to any
element of the Total Projfect or Construction cost, feasibility,
of schedule, Cfient wilf employ an independent cost
estimator, contractor, or other appropriate advisor.

4.8 Discovery of Unanticipated Pollutant and

Hazardous Substance Risks
4.8.1 If Consultant, while perferming the services,

discovers pollutants and/or hazardous substances that
pose unanticipated risks, it is hereby agreed that the scope
of services, schedule, and the esltimsted cost of
Consultant's services will be reconsidered and that this
Agreement shall immediately become subject fo
renegotiation or termination.

4.8.2 In the event that the Agreement is terminated
because of the discovery of pollutants andfor hazardous
substances posing unanticipated risks, it is agreed that
Consuitant shall he paid for its tolal charges for labor
performed and reimbursable charges incurred to the date of
termination of this Agreement, inctuding, if nacessary, any
additional labor or reimbursable charges incurred in
demaobilizing.

4.8.3 Client also agrees that the discovery of
unanticipated pollutants and/or hazardous substances may
make it necessary for Consultant to take immediate
measures to protect health and safety. Consultant agrees
to notify Ciient as soon as practically possible should
unanticipated pollutants and/or hazardous substances be
suspected orencounterad. Client authorizes Caonsuitant to
take measures that in Consultant's sole judgment are
justified to preserve and protect the health and safety of
Caonsultant's personne! and the public. Client agrees to
compensate Consultant for the additional cost of taking
such additional precautionary measures tfo protect
employees’ and the public's health and safety. This section
is not intended to impose upon Consultant any duties or
obligations other than those imposed by {aw.

SECTION 5 - Professional Responsibifity

51 Performance of Services

Consultant shall perform its services consistent with the
professional skill and care ordinarily provided by firms
practicing in the same or similar locality under the same or
similar circumstances {(hereinafter the “Standard of Care").
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Consultant expressly disclaims all express or implied
warranties and guaraniees with respect {o the performance
of professional services, and it is agreed that the guality of
such services shall be judged solely as to whether the
services were performed consistent with the Standard of
Care. Consultant owes Client only that level of performance
defined in this Section 5.1, and nothing herein shall be
construed as creating a fiduciary refationship.

If at any time prior to construction Client believes
Consultant's services are deficient due to not meeting the
Standard of Care, Client must immediately inform
Consultant in writing and shall afford Consultant the
opportunity to correct such deficiency. If, upan review by
Consultant it is determined there is a deficiency that fails to
meet the standard of care and it is aitributable to
Consultant, the -deficiency shall be corrected at no
additional cost to Client.

5.2 Limitation of Liability

Client and Consuliant agree to aflocate certain of the risks
so that, to the fullest extent permitted by law, Consuitant's
total Hiability to Client is limited to the amaount paid under the
contract or $50,000 whichever is greater, this being the
Client's sole and exclusive remedy for any and all injuries,
damages, claims, losses, expenses, or claim expenses
{including attorney's fees) arising out of this Agreement
from any cause or causes. Such causes include, but are
not limited to, Consultant's negligence, errors, omissions,
strict liability, breach of contract, or breach of warranty.

5.3 No Special or Conseguential Damages
Client and Consultant agree that to the fullest extent

permitted by faw neither party shall be liable to the other for
any special, indirect, or conseguential damages
whatsoever, whether caused by either party's negligence,
errors, omissions, strict liability, breach of contract, breach
of warranty, or other cause or causes.

5.4 Indemnification

To the fullest extent permitted by law, Client and Cansuitant
mutually agree to indemnify and hold each other harmless
from and against any and all claims, damages, losses and
expenses, defense cests including reasonable attorneys'
fees, and court or arbitration costs and other Kabilities
arising from their own negligent acts, errors ar omissions in
performance of their services under this Agreement, but
only o the extent caused that each parly is responsible for
such damages. liabilities and costs on a comparative basis
of fault.

5.5 Mo Third Party Beneficiaries

Client and Consultant expressly agree that this Agreement
does not confer upon any third party any rights as
beneficiary to this Agreement. Consultant accepts no
responsibility for damages, if any, suffered by any third
party as the resuit of a third party's use of the wark product,
including reliance, decisions, or any other action taken
hased upon it.

Client agrees that Consultant's services and work products
are for the exclusive present use of Client. Client agrees



that Consultant's compliance with any request by Client to
address or otherwise release any portion of the work
product to a third party shall not modify, rescind, waive, or
otherwise alter provisions of this Agreement nar does it
create ar confer any third party beneficiary rights on any
third party.

SECTION 6 - Miscellaneous Provisions

6.1 Notices

Any noftice to either party herein shall be in writing and shall
be served either personally or by registered or certified mail
addressed to the signing party shown on the signature

page.

§.2 Joint Preparation
For purposes of contract interpretation and for the purpose

of resalving any ambiguity in this Agreement, the parties
agree that this Agreement was prepared jointly by them
and/or their respective attorneys.

6.2 Headings
Headings used in this Agreement are for the convenience

of reference only and shall not affect the construction of this
Agreament

6.4 Severahility

If any of the provisions contained in this Agreement are held
for any reason to be invalid, illegal, or unenforceablé in any
respect, such invalidity, Hlegatity, or unenforceability will not
affect any other provision, and this Agreement shall be
construed as if such invalid, illegal, or unenforceable
provision had never been contained herein.

6.5 Dispute Resolution

If negatiation in good faith fails to resolve a dispute within
thity (30} days of written notice of the dispute by either
party, then the parties agree that, with the exception of
claims that are subject fo the applicable venue’s small
claims court jurisdiction, each dispute, claim or controversy
arising from or related to this Agreement or the relationships
which result from this Agreement shall be subject to
mediation as a condition precedent to initiating legal or
equitable actions by either parly. Unless the parties agree
otherwise, the mediation shall be in accordance with the
Commercial Mediation Procedures of the American
Arbitration Association then currently in effect. A request for
mediation shall be filed in writing with the American
Arbitration Association and the cther party. No legal or
equitable action may be instituied for a period of ninety (90)
days from the fiting of the request for mediation unless a
longer pariod of time is provided by agreement of the
parties. Cost of mediation shall be shared equally between
the parties and shall be held in a location mutually agreed
upon by the parties. The parties shall memorialize any
agreement resulting from the mediation in a mediated
settiement agreement, which agreement shall be
enforceable as a settlemant in any court having jurisdiction
thereof,

During the pendency of any dispute, the pariies shall
continue diligently to fulfill their respective obligations
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hereunder. Any dispute not resclved through mediation
shall be subject to liigation in a court of competent
jurisdiction in the state in which the project is located.

6.6 Equal Opportunity

Consultant will, in the performance of this Agreement,
comply with federal, state, and local laws, and all
reguiations and orders issued under any applicable law
related to equal employment opportunity, non-
discrimination, or employment generally.

Consultant certifies that it will not knowingly employ or
contract with a non-legal resident of the United States to
perform work under this Agreement, and verifies of
attempts ta verfy employee eligibility of its employees
through participation in the U.5. Department of Homeland
Security and Social Security Administration's E-Verify
system.

6.7 Governing Law
This Agreement is to be governed by the laws of the

jurisdiction in which the project is located. For locations
outside of the United States, this Agreement shall be
governed by the laws of the State of Nebraska.

6.8 _Entire Agreement
This Agreement, along with those documents specified,

attached, or hereby cited together, and serially numbered
Work Authorizations if used, constitute the entire
Agreement between the parties heretc and no changes,
modifications, extensions, terminations, or waivers of this
Agreement, or other documents, or any of the provisions
herein, or therein contained, shall be valid unless made in
writing and signed by duly authorized representatives of
both parties.



SUPPLEMENTAL CONDITIONS FOR SURVEY, ENVIRONMENTAL OR GEOTECHNICAL SERVICES

[1 8.1 ELocation of Underground Utilities

It shall be the Client's responsibility to locate and
physically mark all underground utifities and structures
which lie within the work area prior to the start of
subsurface investigations. ¥ the Client elects not to
assume this responsibility, Client shall notfify
Consultant and shall compensate Consultant for all
cosis associated with lncating and physically marking
said underground utilities and structures over and
above the estimated project fee. Client shall indemnify
and hold Censultant harmless from any damages and
delays resulting from urimarked or improperly marked
underground utilities and structures. For reasons of
safety, Consultant will not begin werk until this has
been accomplished.

$5.2 . Subsurface Investigations

In scils, foundation, groundwater, and other
subsurface investigations, the aciual characteristics
might vary significantly between successive test points
and sample intervals and at locations other than where
observations, exploration, and investigations Have
been made. Because of the inherent uncertainties in
subsurface evaluations, changed or unanticipated
underground conditions may occur that could affect
Project cost andfor execution, These conditions ang
costfexecution effects are not the responsibility of the
Consultant.

5.3 Dispositiont of Samples and Equipment
§.3.1 Disposition of Samples
No samples and/or materials will be kept by Consultant
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[} Supptemental Condition is incorporated herein when the applicable box is checked,

lenger than thirty (30) days after submission of the final
repart unless agreed otherwise.

§.3.2 Hazardous or Potentially Hazardous
Samples and Materials
In the event that samples and/or materials contain or
are suspected to contain substances or constituents
hazardous or detrimental to health, safety, or the
enviranment as defined by federal, state, or local
statutes, regulations, or ordinances, Consultant will.
after completion of testing, return such samples and
materiais to Client, or have the samples and materials
disposed of in accordance with Client’s directions and
all applicable laws. Client agrees to pay all costs
associated with the storage, transportation, and
disposal of samples and materials. Client recognizes
and agrees that Consultant at no time assumes title fo
said sampies and materials, and shall have no
responsibility as & handler, generator, operator,
transporter, or disposer of said samples and materials.

5.3.3 Contaminated Equipment
All laboratory and field equipment contaminated in
Consultant's performance of services wilt be cleaned at
Client's expense. Contaminated consumables will be
disposed of and replaced at Clients expense.
Equipment (including tools) which cannot be
reasonably decortaminated shall become the property
ang responsibility of Client. At Client's expense, such
equipment shall be delivered to Client, or disposed of
in the same manner specified in $.3.2 above. Client
agrees to pay Consultant the fair market value of any
such eguipment which cannot reasonably be
decontaminated and is delivered to Client pursuant 1o
this Agreement.



ATTACHMENT A
Scope of Services

JBS Caonnector Trail

TASK 1. Design

a. Project Management

Benesch Project Manager will serve as point of contact, maintain project scheduie and budget,
and be responsible for ceordinating work. The PM will work closely with the Public Works Parks
and Recreation Department to streamline the trail project dedivery.

b. Topographic Survey

Benesch will complete a legal ownership research for the adjacent landowners along the
proposed trail routes. Benesch will then perform the necessary topographic ground survey to
confirm horizontal and vertical contrel, confirmation of section and property corners and general
topographic survey within the ROW and easement areas along the proposed frail alignment, A
topographic survey will be performed using the latest GPS technology. Natural topographic
features and man-made features will be recorded by coordinates to the nearest one-tenth {0.1)
of a foot. All such topographic features, which are pertinent to the design or are necessary to
properly show the effect of the propesed work upen the adjoining property and/or
improvements, will be recorded. Benesch shall provide a list of horizontal control points with
coordinates, descriptions, staticn and offset.  Horizontal control will be referenced to the Hall
County LTE using known land survey monuments provided by the City of Grand lsland.
Vertical control will be completed by differential level circuit referenced to NAVD 88. Ties to
control used for City of Grand lsland projects in the area can be done for “design-fit'
confirmation. Benesch will survey section corners in order to assembie the geometry to create
the right-of-way drawings and confirm any locations already established by the City of Grand
Istand, Utilities will be drawn from surveying above ground features, including markings by
utility companies resulting from the locate request. Information supplied by utility companies
will be used to complete the placement of existing utilities on the plans. Locations from utility
plans will be transferred into the topographic survey. Where available, above-ground features
will be used to improve accuracy. Benesch will add a disclaimer to the drawings with respect to
the undetermined location of underground utilities. Benesch will add additional information to
the established base map from the City of Grand lsland using any new topographic survey
data.

¢. Conceptual Desfign

Benesch will begin by utilizing the property ownership researched in the topoegraphic survey to
assist in the route selection. Benesch will utilize existing GIS data to do conceptual designs of
the trail and lighting. Benesch will provide concepiual designs for aliernative analysis to
provide a mechanism to select the alternative with the best perfarmance, most accepiance and
reasonable cost. One prefetred route will be maved forward for final design.

d. Geotechnical Evaluation

It is expected up to four (4) soi test borings will be taken with the project at lecations within the
proposed frail alignment area. The fee associated with these borings assumes the project site
is easily accessibie for fruck-mounted drilling equipment and rights of access can be obtained
from adjacent owners. [f traffic control is required, it would be provided by the City. These test
horings wili be in accordance with schedules located in the most recent NDOT Geotechnicat
Policy and Procedures Manual.
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The borings will be located along the trail alignment where cut of fill is expected for construction
of the trail. Each boring will be drilled to a maximum depth of 10 feet below the existing ground
surface. Shelby tube samples will be taken beneath the existing topsoil and Standard
Penefration tests will be performed at 5-foot increments to the base of each boring. Laboratory
testing will be performed to assist with classification and consistency of subgrade materials.
Benesch shall prepare geotechnical recommendations for the primary purpose of developing
geotechnical design criteria for use in designing the subgrade preparation and determination of
the pavement secticn for the project. Benesch shall prepare and submit an electronic copy of
the geotechnical report to the City Project Manager for review.

Preliminary Design {50%+)

Benesch will design the trail and lighting. Benesch shall prepare project base files and plan
sheets following the standard layout appearance of City of Grand Island documents. Design is
assumed fo be at least 50% complete that gives the City a reliable cost assurance of the scope
of the project. Plan sheets to be included in the Preliminary submittal include the following:

» Title Sheet
» Existing Topographic Conditions
» Prefiminary Trail Plan and Profiles
«  Details
+ Preliminary Lighting Plan
¢ Preliminary Right-of-Way

Cost Estimales

Benesch shall prepare an updated total project cost estimate. This shall include Preliminary
Engineering, ROW acquisition, Construction, and Construction Engineering on the appropriate
forms. Cost Estimates will be provided at the conceptial, 50% design and 90-100% design.

Row and Public Involvement

Benesch will participate in ROW and public involvement meetings. Benesch will work closely
with the City staff to provide project and easement information to the affected property owners,
Benesch to utilize the City’s Project Manager to assist with property owner communications.

Final Dasign

Benesch will finalize the plan/profile construction plans and specifications. Benesch shall
prepare project base files and plan sheets following the standard layout appearance of City of
Grand island documents. Design and a reliable cost estimate of overail construction costs for
this project. Benesch will develop a storm water pollution prevention plan and a Notice of Intent
to discharge storm water from a construction site for submittal to the Nebraska Department of
environmental Quality. Benesch will provide the easement exhibits and collaborate with City
staff to obtain the remaining paperwork and signatures needed. Pian sheets to be included in
the final submittal include the following:

Title Sheet

Existing Topographic Conditions
Proposed Trail Plan and Profiles
Details

Lighting Plan
Right-of-Way/Easements
SWPPP

* & & » & 4 @
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i Bidding Phase

Benesch will participate in the bidding phase. Benesch will provide project information and reply
to contractor questions and provide addendum(s) if necessary.

Task 1 services would start upon NTP and is assumed to be Nov 2020. Compietion of Task 1 is
astimated at approximately March of 2021,

TASK 2. Construction Phase Services

General Construction Project Management, Staking, Inspection, Material Testing and Closeout Services
a. Project Management Tasks

i. Project Files
« Set up, utilize and maintain appropriate project files related to the project with an
electronic file system. Included in the fifes wilt be all project correspondence,
change orders, meeting minutes, contracts, ptans and specifications, traffic control
plans {if applicable), RFls, material certifications, test reports, inspector's Daily
Reports and project schedule.
ii. Shop Drawing Submittal Review
+ Responsible for logging in, reviawing, commenting and approving Contractor
submitted Shop Drawings related to the project.
ii. Schedule and conduct a pre-construction meeting.
iv. Cohtractor Payments
« Uniess otherwise scheduled by the City's Project Manager or Contractor, monitor
by infrequent site visits that the work associated with a payment request by the
Contractor is accurate and complete. The generation of progress payments to the
Contractor wili be compieted by the Contractor for approval by Benesch,
v. Construction Contract Change Grders and Work Change Directives
e Prepare Contract Change Orders {modifications) and Work Change Directives
associated with the project for the City Project Manager's approval.
vi. Correspondence
» Provide the following correspondence for the City's records:
o Weekly project-based construction testing results and status reports of
construction progress by Monday merning the following week.
o Contractor progress estimates.
o Change Orders (Contract Modifications).

b. Construction Staking Tasks:

i Stake limits of construction throughout project where deemed necessary o delingate
restrictions on contractor operations,
li.  Mark remavals including pavement remeval limits. Stake right-of-way and construction
easements where deerned necessary to delineate restrictions on contractor operations.
fi. Provide slope stakes for grading and paving.
iv.  Provide staking for electrical and lighting.
Other services mutually agreeable to all parties may be added upon request. Any damage to
stakes by the contractor will be charged directly to the contractor.

c. Project Inspection & Observation Tasks

Benesch or their sub-consultant will observe and verify construction compliance with contract

documents for critical items such as embankment, bedding, backfill, subgrade prep and paving

with visual inspection and/or material testing before the work is "covered up”. Limited

observation will be provided during non-critical activities such as excavation, removals,
ATTACHMENT A
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reinforcing steef placement, forming, etc. This list is not inclusive of afl tasks or inspections that
will be completed by Benesch or their sub-consultant, Benesch will work closely with the City to
adjust inspection hours as necessary to accommodate the Contractor's schedule and progress.

i
il.

Wi,
vit.
vii.
ix.
X.
Xk
Xii.

Xiii.

Document pre-construction conditions of the project site with photos for comparison and
any dispute resolution during andfor after construction.

Document all inspections in the field by photos, measurements, computations andfor
observations as iegged within the Inspector's Dally Reports (IDRs).

Prepare and keep detailed notes, records of quantities of pay items used in the work,
test resuits, certifications, or basis of acceptance of these materials, and a record of the
contractor's operations.

Coordinate with the Contractor to discuss work performed when not on-site for proper
documentation and inclision in the IDRs.

Provide random/pericdic review compliance of traffic control maintenance throughout
the duration of the project, if necessary. Specifically, at the beginning, phase changes,
storm events and end of the project. Benesch will report any known deficiencies but is
not responsible for part/full time inspection unless approved by written request of the
City Project Manager.

Verify that materials sources incorporated into the project are on the latest version of
the City and/or NDOT Approved Products List.

Participate in Contractor led progress meetings every two weeks using agreed on
agenda farmat.

Consult with the City Project Manager regarding project changes, utility conflicts,
change authorizations and change orders.

Observe plan profiles are constructed accurately and conduct consultation with City
Project Manager regarding deviations.

Observe any manholes needing raised fo grade per standard City detalls.

Randomiy observe pavement sawing and removais throughout construction,

Observe backfilling of trenches, manholes, pipes, culverts and appurtenances and
concrete placement,

Observe concrete placement, erosion control installation and seeding placement,

Inform and verify field modifications with the City’s Project Manager prior to authorization of
work.

o.  Material Testing Tasks

Benesch or their sub-consultant will provide, perform, or otherwise coordinate material sampling
and festing services in accordance with the City of Grand island standard procedures. The
following list identifies the testing assumed to be reguired aiong with the frequency expected
and included in this scope of work. Additional testing may be provided in addition to or in place
of those tests listed below. Benesch will notify and gain prior approval from the City if additional
testing is required that may exceed the fee identified for these services.

Grading Operations — Excavation and embankment construction will be tested to verify
compliance with compaction requirements for each lift of materiat,

a. Assumes Testing Frequency of 1-Test/12-inch lifi/10,000 square foot.

b. Assumes10 tests for the length of the project.

. This materiai testing is compieted by the hour by z field enginearftechnician.

Subgrade Operations — Subgrade construction will be tested to verify compiiance with
compaction requirements prior to paving.

& Assumes Testing Frequency of 1-Test/300 feet/1 D-foat trail

b. Assumes 20 tests for the project.

c. This material testing is completed by the hour by a field engineerftechnician.
Concrete Sampling - This will include taking concrete truck tickets, completing concrete
air tests, fabricating concrete cylinders, delivery of concrete cylinders to the laboratory
and compression testing.
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a. Assumes Testing Frequency of 1-Test/300 If or 1-Test/Pour/Day at 3-
Cylinders/Test.(10 sets of 3 for paving}

b. Assumes concrete fests on the project at 30 Cylinders.

¢. This material testing is completed by a per cylinder test methed by a field
engineerftechniciar.

g Project Closeout Tasks

Upon notice of completion by the Contractor, Benesch will field measure and prepare final
summaries for ali applicable items of work. The City's Project Manager will review the project
records prior to the submission of a final pay estimate for the project. Benesch will also prepare
and submit the Final Pay Estimate and records associated with the project. The final records will
be printed and submitted as an electronic version of all the praject records. Tasks to be
completed during the project closeout include:

i. Document "punch fist" items and follow-up on resclution of nonconforming wark prier to
authorizing final payment.

i. Prepare necessary correspondence to the Contractor related to punch list and project
completion.

iii. Conduct project walk through with the City and the Contracter to determine and
document substantial completion.

iv. Benesch will prepare the record drawings and will coordinate with the Construction
Contractor for additional information or clarifications needed to complete the
documents. These documents will have handwritten changes and clarifications in red
pen. These documents will not be signed and sealed by an Engineer. An electronic
AutoCAD base file will be provided with the plan submittal.

v. Provide timely project closeout documentation upen final acceptance of the project.

vi. Deliverables
» Meeting minutes.

inspector Daily Reports (IDR).

Project photo log.

Project material testing results,

Pressure testing and bactericlogical testing records provided by the City and

Contractor.

Documentation of punch list items and resolution with associated correspondence.

Declaration of substantial and finai completion.

Record drawings.

Record AutaCAD base files.

An electronic submittal that includes all project documentation fisted in this section

of all project files.

vii. Complete a project debriefing with City.

f.  Excluded Services

i. Additional Design services.

it. Daily Inspection and Enfarcement of traffic control plans and maintenance.

ili, Utility coordination for the Contractor.

iv. Undertaking any of the responsikilities of the Contractor.

v. Giving direction to the Contractor by dictating means, mathods, techniques, sequence
or procedures of construction.

SCHEDULE
Benesch shall provide the services stated above in accordance with a schedule set forth below:

Benesch will complete canstruction management and inspection services as listed in subsection
one (1) above. The inspection duration for this contract shall be based on 40 Working Days, 8
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Weeks and Assumes Monday thru Friday Canstruction Days at 8 Hours/Day including field
inspection, testing, bookwork/reports and travel per the City of Grand Island Contract with the
Construction Contractor. Project close-out documents shall be completed within sixty (60} calendar
days of final acceptance of the project by alf parties.
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w beneSCh Attachment A
S Fee Estimate
Engineering Design Services
JBS Connector Trail - Grand Island, NE
Description Estimated Unit
Quantity Price Amount
Design
a. Project Management
Senior Project Manager 24 hr. | § 177.00 /hr. | S 4,248.00
Progress Meetings 4hr. |$ 177.00 hr |[S 708.00
b. Topographic Survey
Senior Project Manager 4hr |$ 177.00 hr |S 708.00
Registered Land Surveyor (RLS) 16 hr | $ 13100 hr |S$S 2,096.00
Party Chief 24hr | $ 11500 hr | S 2,760.00
Designer 1 24hr | $ 98.00 hr |S$ 2,352.00
Vehicle and field expenses S 500.00
c. Conceptual Design
Senior Project Manager 4hr. |$ 117.00 hr | 468.00
Project Engineer | 8hr | § 11500 hr |S 920.00
Traffic Engineer 2hr | S 17700 hr. |$ 354.00
ITE Lighting Sub Consultant $ 1,000.00
d. Geotechnical Evaluation
Data Research (Project Scientist 1) 10hr. | S 82.00 ea. |S 820.00
Design Recommendations/Report (Design Engineer I1) 24 hr. | 6 108.00 ea. [S 2,592.00
Drilling, Testing, Expenses O'Malley Sub consultant $ 1,100.00
Vehicle and field & lab expenses S 500.00
e. Preliminary Design (50% +)
Senior Project Manager 8hr. |$ 177.00 /hr. |$ 1,416.00
Project Engineer | 40 hr. | S 115.00 /hr. | S 4,600.00
Designer | 8hr. | 9800 hr |S 784.00
ITE Lighting Sub Consultant $ 1,500.00
f. Cost Estimates
Senior Project Manager 2hr. |S 17700 /hr. | S 354.00
Project Engineer |1 4hr. |$ 115.00 /hr. | S 460.00
Designer | 4hr, |S$ 9800 hr |[S 392.00
g. ROW and Public Involvement
Senior Project Manager 8hr. |§ 177.00 /hr. [$ 1,416.00
Senio Surveyor (RLS) 8hr. | S 131.00 /hr. [ $ 1,048.00
Designer | 8hr. |$ 9800 hr |[S 784.00
h. Final Design
Senior Project Manager 4hr. |S$ 177.00 /hr. | $ 708.00
Project Engineer | 40 hr. | $ 115.00 /hr. | S 4,600.00
Designer 1 40 hr. | S 98,00 hr |S$S 3,920.00
ITE Lighting Sub Consultant $ 5,000.00
i. Bidding Phase
Senior Project Manager 8hr. | $ 177.00 /hr. | $ 1,416.00
Project Engineer 1 4hr. | S 115.00 hr |$ 460.00
Preliminary Design Services Not to Exceed :| 330 hrs $ 49,984
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Fee Estimate
Construction Phase Services
JBS Connector Trail- Grand Island, NE
Task Description Estimated Unit
No. Quantity Price Amount
2 |Construction Phase Services
a. Project Management
Senior Project Manager 300 hr. | S 177.00 /hr. | $ 5,310.00
Sr. Field/Lab Technician 40 hr. |$ 9100 /hr. | S 364.00
Progress Meetings (Assuming 4) 4.0 hr. | S 177.00 hr |$ 708.00
b. Construction Staking
Party Chief 30.0 hr |S 89.00 hr S 2,670.00
Vehicle 3dy | S 6500 dy |S 195.00
c. Project Inspection & Observation
Field Inspection (40 days) 3200 hr. {S 98.00 hr |$ 31,360.00
Vehicle 40dy | $ 6500 dy |$ 2,600.00
d. Materials Laboratory Testing
Soil Density and Moisture Content Determination 2.0 tst. |$ 91.00 hr S 182.00
Standard Proctor Tes 40 tst. | S 9100 hr |$ 364.00
Compaction Test (20 locations) 200 hr. |S 91.00 hr |$ 1,820.00
Concrete Testing Field Time 100 hr. | $§ 91.00 ea. | S 910.00
Concrete Compression Test (includes cylinder) 300 cyl {S 28.00 ea. |S 840.00
e. Project Closeout
Senior Project Manager 20 hr. | S 177.00 /hr. |§ 354.00
Project Engineer 1 4.0 hr. | § 115.00 /hr. | $ 460.00
Field Inspector 80 hr. |$§ 91.00 hr |5 728.00
Construction Services Not to Exceed : 438 $ 48,865
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Attachment B

2020 EMPLOYMENT CLASSIFICATION AND RATE SCHEDULE

Rates are good until December 31, 2020

CLASSIFICATION BILLABLE RATE
Project Manager | $142.00
Project Manager Il $163.00
Senior Project Manager $177.00
Project Principal $230.00
Project Engineer | $115.00
Project Engineer Il $126.00
Senior Project Engineer $149.00
Construction Representative | $75.00
Construction Representative Il $91.00
Construction Representative IlI $112.00
Inspector | $67.00
Inspector Il $75.00
Inspector Il $82.00
Designer | $98.00
Designer || $108.00
Technologist | $63.00
Technologist Il $75.00
Senior Technologist $112.00
Technical Specialist | $91.00
Technical Specialist I $112.00
Senior Technical Specialist $126.00
Intern $61.00
Field/Lab Technician | $55.00
Field/Lab Technician II $63.00
Field/Lab Technician Il $75.00
Senior Field/Lab Technician $91.00
Instrument Operator $61.00
Party Chief $89.00
Surveyor (RLS) $97.00
Senior Surveyor (RLS) $131.00
Scientist | $63.00
Scientist Il $75.00
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Project Scientist | {Environmental)
Project Scientist it (Environmental}
Project Scientist 1l] {Environmental}
Senior Project Scientist

Project Scientist | {Geotechnical}
Project Scientist 1t {Geotechnical)

Marketing Assistant
Marketing Coordinator
Marketing Manager

Office Assistant

Project Assistant |

Project Assistant |l

Division Administrative Assistant |
Division Administrative Assistant |l

Rates are good untit December 31, 2020

$91.00
$112.00
5119.00
5133.00

$75.00
$82.00

$555.00
$75.00
$112.00

$55.00
$55.00
$65.00
$55.00
563.00
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