

ADDENDUM NO. 1

for

**2011-MH-REHAB-1
SANITARY SEWER MANHOLE REHABILITATION PROJECT**

for

CITY OF GRAND ISLAND, NEBRASKA

August 2011

TO: All Bidders on 2011-MH REHAB-1 SANITARY SEWER
MANHOLE REHABILITATION PROJECT FOR PUBLIC
WORKS, GRAND ISLAND, NEBRASKA

RE: Addendum to Contractor's Bid Documents & Specifications

LETTING DATE: September 1, 2011

The purpose of this Addendum is to:

- A. Change the completion date of the project to April 30, 2012.

John Collins, P.E.
Director of Public Works

Acknowledged by _____
Signature of Bidder