

ADDENDUM NO. 1
for
NORTH ROAD- OLD POTASH HIGHWAY TO 13TH STREET
ROADWAY IMPROVEMENTS; PROJECT NO. 2019-P-6
CITY OF GRAND ISLAND, NEBRASKA

SEPTEMBER 2021

TO: All Bidders

RE: Addendum to Contractor's Bid Documents & Specifications

ORIGINAL LETTING DATE: September 14, 2021

BID DATE CHANGE:

The bid opening has been rescheduled to September 28, 2021 at 2:00 pm. All other bid submittal requirements remain unchanged.

CONTRACT DOCUMENTS:

Refer to the Specifications, Form of Contractor's Bid

Delete the Form of Contractor's Bid in its entirety and replace with the attached Form of Contractor's Bid. The following are a summary of the changes.

Bid Section "A"- Paving

Item 18 Build 8" Color Imprinted Concrete Pavement quantity changed to **709.00 SY**.

Item 21 Build 5" Concrete Sidewalk quantity changed to **22,607.00 SF**.

Item 22 Build 6" Concrete Trail quantity changed to **19,176.00 SF**.

Item 30 Sprinkler Repair lump sum unit cost shall be **\$50,000.00**. This item will be paid as a time and material as described in the special provisions.

Item 34 Trench 2" Schedule 40 PVC Conduit quantity changed to **570.00 LF**.

ELECTRICAL PLAN REVISED:

Plan Sheet 11 "ELECTRICAL CONDUIT"

Delete the original sheet and replace with attached "EXHIBIT 1".

Modifications to 5" Concrete Sidewalk, 6" Concrete Trail, and 8" Color Imprinted Concrete.
These items modified as shown in the attached "EXHIBIT 1".

Each Bidder must acknowledge receipt of all addenda in the space provided on the Bid Form.

END OF ADDITIONS/CLARIFICATIONS PER ADDENDUM NO. 1

Terry Brown, P.E.
Project Manager

Keith Kurz, P.E.
Assistant Public Works Director

Acknowledged by _____
Signature of Bidder