

**ADDENDUM NO. 1**  
for  
**CAPITAL AVENUE- MOORES CREEK TO NORTH ROAD**  
**ROADWAY IMPROVEMENTS; PROJECT NO. 2020-P-1**  
**CITY OF GRAND ISLAND, NEBRASKA**

SEPTEMBER 2021

**TO:** All Bidders  
**RE:** Addendum to Contractor's Bid Documents

**ORIGINAL LETTING DATE:** September 15, 2021

**BID DATE CHANGE:**

The bid opening has been rescheduled to September 29, 2021 at 2:00 pm. All other bid submittal requirements remain unchanged.

**CONTRACT DOCUMENTS:**

Refer to the Specifications, Form of Contractor's Bid

Delete the Form of Contractor's Bid in its entirety and replace with the attached Form of Contractor's Bid. The following are a summary of the changes.

**Base Bid Section**

Item 21 Reconnect Sump Pump Drain unit measurement has been corrected to Each  
Item 53 Sprinkler Repair lump sum unit cost shall be **\$25,000.00**. This item will be paid as a  
time and material as described in the special provisions.

Each Bidder must acknowledge receipt of all addenda in the space provided on the Bid Form.

END OF ADDITIONS/CLARIFICATIONS PER ADDENDUM NO. 1

Matt Rief, P.E.  
Project Manager

Keith Kurz, P.E.  
Assistant Public Works Director

Acknowledged by \_\_\_\_\_  
Signature of Bidder