

ADDENDUM NO. 1
for
CUSTER AVENUE- OLD POTASH HIGHWAY TO FAIDLEY AVENUE
ROADWAY REHABILITATION; PROJECT NO. 2019-P-13 (PHASE I)
CITY OF GRAND ISLAND, NEBRASKA

SEPTEMBER 2021

TO: All Bidders

RE: Addendum to Contractor's Bid Documents & Specifications

ORIGINAL LETTING DATE: September 16, 2021

BID DATE CHANGE:

The bid opening has been rescheduled to September 30, 2021 at 2:15 pm. All other bid submittal requirements remain unchanged.

CONTRACT DOCUMENTS:

Refer to the Specifications, Form of Contractor's Bid

Delete the Form of Contractor's Bid in its entirety and replace with the attached Form of Contractor's Bid. The following are a summary of the changes.

Base Bid Section

Item 2 Install 7" Doweled Concrete quantity changed to **12,432.00 SY.**

Item 6 Remove Pavement quantity changed to **12,432.00 SY.**

Item 8 Remove & Replace 30" Concrete Curb & Gutter Section quantity changed to **875.00 LF.**

Item 18 4" Foundation Course quantity changed to **1,982.00 TN.**

Item 20 Subgrade Preparation quantity changed to **12,432.00 SY.**

PLAN & PROFILE SHEETS REVISED:

2ND and last sheets of the Plan & Profile Sheets were revised to show additional quantities.

Each Bidder must acknowledge receipt of all addenda in the space provided on the Bid Form.

END OF ADDITIONS/CLARIFICATIONS PER ADDENDUM NO. 1

Nathan Jensen, P.E.
Project Manager

Keith Kurz, P.E.
Assistant Public Works Director

Acknowledged by _____
Signature of Bidder